
ECOLOGY AND ENVIRONMENT, INC. 
REQUEST FOR FIT SUBCONTRACT APPROVAL 

g54io« 

SD jf. Mo^zmsHa 

Break: 
Other:__ ^ T ^L 

TO: EPA Project Officer/Contracting Officer 

VIA: I) Region VII FITOM •—s/lfZ LC). SITE: Laclede Coal Gas Site 
(Signature) 

2) ZPMO Subcontracts Manager 

FROM: Regional Subcontract Manager 

SUBJECT: Request for Subcontract Approval 

LOCATION: St. Louis, Missouri 

TDD NO: F-07-9008-020 

PAN: FMO0579SA 

WORK DESCRIPTION: Transport and disposal of tweJuty-flve (25) drums of investigation derived waste 

ATTACHMENTS (Please Check): 

1. Memo of Negotiation/Selection 

2. Technical Directive Document/ 
RPO Memo 

3. List of Prospective Bidders 

4. Bid Package: 

X Invitation For Bid 

X Request For Quotation 

Approved and Issued: 

Lewis A. Welzel 
E l E Subcontracts Manager 

Request For Proposal 

OTHER 

5. Bid Price Sheet and/or Proposals, E & E Cost Comparison Worksheets 

6. Sole-Source Justification ^ 

7. Proposed Contract/Purchase order 

8. Optional Form 60/Other Price Breakout 

(Specify) 

Date 

SBE 
SDBE 
MBE 
WOB 
Large 
LSA 

9. Other 
(Specify) 

1. The attached subcontract request and supporting documentation are forwarded for your review and 
approval. The subcontract is a Time and Materials type with an estimated start date of 
July 22, 1991, and a completion date of August 31, 1991 with an estimated cost of $35,882.00. The 
proposed contractor is Remediation Services of St. Louis, Missouri. 

2. Your approval or disapproval of this contractual action may be indicated below. 

ZJL/ 

/ X / 

LJLJ 

/ x / 

Henry D. Van Cleave, ZPM-FIT Date 

R. Frank, V.P. Finance 
(if T & M > $10K) 
(if fixed price > $25K) 

EPA Project Officer 
(all > $2K) 

EPA Contracting Officer 
(if T a M > $10K) 
(if fixed price > $25K) 
(all consultants) 

Date 

Date 

Date 

Approved 
Disapproved Reason 

Approved 
Disapproved Reason 

Approved 
Disapproved Reason 

Appr 

IM 00 

30282926 

Superfunc 

10,0 
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ecology and environment, inc. 
CLOVERLEAF BUILDING 3, 6405 METCALF, OVERLAND PARK, KANSAS 66202, TEL. 913/432-9961 

International Specialists in the Environment 

MEMORANDUM OF SELECTION/NEGOTIATION 

Zone Program Manager, H.D. Van Cleave 

FITOM, E & E Region VII 

Subcontract Manager, E & E Region VII 

June 27, 1991 

Proposed Subcontract for the transport and disposal of 25 
drums of site derived waste (SDW) from the Laclede Coal Gas 
site in St. Louis, Missouri. 
TDD #F-07-9008-020 PAN #FM00579SA 
NTE $35,882.00 

A. BACKGROUND 

During a site investigation in St. Louis, Missouri, twenty-five 

(25) steel 55-gallon drums of site derived waste were generated. The 

total includes nine (9) drums of soil cuttings, eight (8) drums of 

decontamination water, three drums of personal protective equipment 

(PPE) and five (5) drums of PPE and used glass sample jars. All the 

drums are labeled on the top and sides as to origin and drum number. 

Letter prefixes to the drum number indicate the matrix within the drum. 

The letter "P" indicates plastic and PPE, "B" indicates soil (boring) 

cuttings, and "W" indicates decontamination water. The major 

contaminants identified at this site are coal tar sludges and metal 

cyanide complexes. 

B. SCOPE OF WORK 

The subcontractor will be responsible for the following: 

1) arranging for, and conducting, the transport of wastes to a 
disposal facility 

2) sampling the drums if necessary, and having those samples 
analyzed for the appropriate compounds or characteristics (if 
existing sample analyses are not adequate) 
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3) arranging for, and conducting, the disposal of the drums and 
the wastes contained within the drums 

4) providing the personnel and equipment to on-load and off-load 
the drums at all transfer points 

5) supply and prepare all manifests (EPA/E & E will sign as 
generator) 

6) provide documentation that the transportor and disposal 
facility are in compliance with all appropriate laws and 
regulations at the time of the waste disposal. 

The subcontractor must follow all federal, state and local laws and 

regulations appropriate to this task. The subcontractor will be 

responsible for acquiring all necessary permits and licenses for the 

successful completion of this task. 

Upon completion of the work, complete records of all work including 

all information specified below, will be delivered at the expense of the 

subcontractor to the office of Ecology and Environment, Inc., located at 

Cloverleaf Building #3, Suite 404, 6405 Metcalf Avenue, Overland Park, 

Kansas 66202, Attention: Wes McCall. 

a. brief summary of the work conducted 
b. start and completion dates 
c. copies of all manifests 
d. list of companies and contractors involved in this task 
e. method of disposal and justification 
f. listing of all pertinent transportor or disposal facility 

codes, i.e. T/S/D numbers as assigned by the USEPA 
g. detailed description of the disposal method 
h. original copies of the certificates of destruction or disposal 
i. documentation that the disposal facility was in compliance with 

the appropriate and relevant laws and regulations at the time 
of disposal 

j. copies of all sampling results, and copies of the field sheets 
as well as the chain-of-custody records. 

C. BID SOLICITATION 

Requests for bid proposals were sent to four prospective bidders on 
May 14, 1991. 

1) Heritage Remediation/Engineering, Inc. 
St. Louis, Missouri 63142 
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2) Riedel Solvent Recovery Corporation 
Kansas City, Missouri 64101 

3) Chemical Waste Management, Inc. 
Geneva, Illinois 60134 

4) Remediation Services, Inc. 
St. Louis, Missouri 63146 

Bidders responded to this solicitation by May 24, 1991, the speci­

fied date of transmittal. Of the solicited bidders only Remediation 

Services, Inc., (RSI) chose to respond to the bid solicitation. 

Heritage Remediation/Engineering Inc. declined to submit a bid because 

their cyanide treating facility located in Indianapolis, Indiana, is 

currently closed for maintenance and retrofitting to upgrade their 

capacity. Chemical Waste Management declined to bid at this time 

because of schedule conflicts with our proposed mobilization date. 

Riedel Solvent Recovery Corporation failed to respond to the bid for 

unknown reasons. 

D. COST/PRICE/ANALYSIS/JUSTIFICATION 

The FIT VII technical review panel examined the proposals 

submitted, and determined that Remediation Services, Inc. (RSI) provided 

a reasonable overall estimated cost for the Statement of Work (bid 

package) provided. The unit prices and total cost of the bid were 

determined fair and reasonable based on the panel's technical knowledge 

of the work to be performed, and the unit prices quoted on similar 

removal subcontracts let by Region VII FIT. Selection was also made 

with consideration of RSI's technical capability and their projected 

period of work duration. The recommended not-to-exceed estimated cost 

is based on the assumption that 100 percent of the work will be 

conducted in level-D personal protection. This description of work 

environment was stipulated in the bidders package. After work begins 

and further site evaluation occurs, it may be deemed necessary to alter 

this work description. In this event the E & E project manager will 

insure that appropriate rates are charged, commensurate with the level 

of personal protection used. 



E. RECOMMENDATION 

Region VII FIT recommends the approval of a Time and Materials type 

subcontract with a not-to-exceed dollar obligation of thirty-five 

thousand eight hundred and eighty two dollars ($35,882.00) to 

Remediation Services, Inc. located in St. Louis, Missouri, for work to 

be performed at the Laclede Coal Gas site in St. Louis, Missouri. This 

NTE reflects 100 percent level-D work. 
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r UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 

REGION VII 
726 MINNESOTA AVENUE 

KANSAS CITY, KANSAS 66101 

MEMORANDUM 

TO: FIT Zone II Contract Officer X /* 

mĴ \ FROM: FIT RPO Region VII, Pete Cu 

DATE: June 25, 1991 

SUBJECT: Drum Transportation and Disposal Subcontract for the Laclede 
Coal Gas site, St. Louis, Missouri. 
TDD #F-07-9008-020 PAN #FM00579SA 

The subcontract for the transportation and disposal of 25 drums of 
site derived waste from the Laclede Coal Gas site has been reviewed by 
our technical staff. The work involved in this phase has been deemed 
essential for the satisfactory completion of the Technical Directive 
Document. The transport and disposal methods have been evaluated and 
approved. The estimated costs ($35,882.00) are considered appropriate 
for this task. 



y_ 

1A. Cost Center: 

FT 1307 

ef{ 

IB. Account Number: 

FM00579SAA 

FIT ZONE II CONTRACT 
Contract Number 68-01-7347 

TECHNICAL DIRECTIVE DOCUMENT (TDD) 

2. TDD Number: 

F -07-9008-020 

2A. Amendment: 
Administrative 
Technical 

3A. Priority: • High 

Q Medium 

• Low 

3B. Key EPA Contact: 

Name: GRF.C RF.F.SOR Phone: 551-7695 

4A. Estimate of 
Technical Hours: 

1255 

48. Subcontract: 

T&M IDW DISPOSAL 
T&M DRILLING 

4C. Estimate of 
Subcontract Cost: 

*NTE 35,882 
22,000 

5A. SSID Number: 

UNASSIGNED 

5B. CERID Number: 

M0D981715980 

5C. EPA Site Name: 

LACLEDE COAL GAS SITE 

6. Desired Report Format: 
EX Formal Report • Standard Report 
• Letter Report • Formal Briefing 

5D. City/County/State: 

ST. LOUIS/ST. LOUIS/MISSOURI 

• Other (Speafy): 7A. Activity Start Date: 

8/29/90 

7B. Estimated Completion Date: 

10/31/91 

8A. Type of Activity: 

• PA • RCRA-PA 
EXSSI • RCRA-SSI 
• LSI 

D HRS Support 
• QA Support 
• Special Studies 

D Training 
• General Technical 

Assistance 

• Removal Support 
G Remedial Support 
• Enforcement Support 
• Program Management 
• Equipment Maintenance 

8B. FIT/SCAP Goal: 
Will Deliverable Meet a 
Unit of the Goal? 

Q Yes • No 

9. General Task Description: 

PERFORM A SCREENING SITE INVESTIGATION OF THE LACLEDE COAL GAS SITE LOCATED IN 
ST. LOUIS, MISSOURI. 

10. Specific Elements: 

1) REVIEW BACKGROUND INFORMATION 
2) PREPARE DRAFT HRS SCORE 
3) CONDUCT SITE RECONNAISSANCE 
4) PREPARE WORK PLAN 
5) PREPARE BID SPECS AND SUBCONTRACT PACKAGES 
6) IMPLEMENT WORK PLAN AND PRODUCE TRIP AND FINAL REPORTS 

G Additional Scope Attached 

11. Interim Deadlines: 

12. Comments: 

*AMENDED TO ADD SUBCONTRACT COSTS FOR IDW DISPOSAL 

13. Authorizing: 

(Contractor FITOM Signature) 

j^FIT -RPO 

a HQ-PO 

• HQ-DPO 

Accepted 

Q] Accepted with 
Exceptions (Attached) 

Q Rejected 

14. Date: 

16. Date: 

4/27/9/ 

Distribution: Sheet 3 (Canary): ZPM. WDC Copy 
Sheet 1 (White): FITOM Copy Sheet 4 (Pink): PO, WDC Copy 
Sheet 2 (Green): RPO Copy Sheet 5 (Goldenroo): CO, WDC Copy 

F001030 



LIST OF PROSPECTIVE BIDDERS 

Sent Request Received Written Bid 

1) Bob Grant 5/14/91 No bid 
Heritage Remediation/Engineering Inc. 
183 McDonald Blvd. 
St. Louis, Missouri 63142 

2) Richie McGinnis 5/14/91 No bid 
Riedel Solvent Recovery Corp. 
801 Mulberry 
Kansas City, Missouri 64101 
(816) 474-1391 

3) Andy Fuller 5/14/91 No bid 
Chemical Waste Management, Inc. 
2000 South Batavia Ave. 
Geneva, Illinois 60134 
1-800-843-3604 

4) Kevin Dyer 5/14/91 5/24/91 
Remediation Services 
11401 Moog Drive 
St. Louis, Missouri 63146 
(314) 567-5300 



MEMORANDUM 

DATE: May 14, 1991 

TO: 

SUBJECT: Information for Bidders Package 

ATTACHMENTS: Information for Bidders Package 
Statement of Medical Fitness 

Dear Sir, 

The attached Information for Bidders Package constitutes a request 
from the U.S. Environmental Protection Agency (USEPA) and Ecology and 
Environment, Inc. (E & E) for the removal and disposal of waste soil 
cuttings, equipment decontamination water, and personal protective 
equipment (PPE) generated by EPA/E & E during a site investigation in 
St. Louis, Missouri. The materials are contaminated with coal tar waste 
including volatile organics, semi-volatile organics, total petroleum 
hydrocarbons, cyanide, and metals. 

The information package contains background information, purpose 
and scope of this project. 

If E & E and your company are able to concur on the appropriate 
contractual agreement, the work is to be initiated during the week of 
June 10, 1991. 

A written proposal should be submitted by May 24, 1991, and should 
include the following: 

1) A statement that all work will be performed in accordance with 
the specifications set forth in the Information for Bidders 
Package and which will stand in a Court of Law. 

2) "Statement of Qualifications" of those individuals who will be 
assigned to the project. 

3) Three (3) references which we may contact where similar work 
has been performed (preferably hazardous or industrial waste 
si tes). 

4) Documentation of all applicable permits needed to conduct this 
task. 



5) A time schedule which will be adhered to, provided no unusual 
delays are encountered. 

6) List of major equipment to be utilized in the completion of the 
project. 

7) Proof of insurance. 

8) A detailed account of your suggested removal and disposal plan. 

9) Subcontract Status Form. 

If you have any further questions with regard to the attached 
information, please call Wes McCall at the Kansas City Regional Office 
(913) 432-9961. 

Sincerely, 

Sharon P. Martin 
FIT Office Manager 

SM/bm 

Attachments 



BID PACKAGE SPECIFICATIONS 
DRUMMED WASTE REMOVAL AND 

DISPOSAL AT LACLEDE COAL GAS SITE 
ST. LOUIS, MISSOURI 

TDD #F-07-9008-020 PAN #FM00579SA 
KEITH BROWN, PROJECT MANAGER 

WES MC CALL, SUBCONTRACTS MANAGER 
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BID SPECIFICATION 
DRUM REMOVAL AND DISPOSAL 

AT 
THE LACLEDE COAL GAS SITE 

ST. LOUIS, MISSOURI 
F-07-9008-020/FM00579SA 

SECTION 1; GENERAL BACKGROUND 

Ecology and Environment, Inc. (E & E) with a business office at 

1700 N. Moore Street, Suite 1105, Arlington, Virginia 22209 has entered 

into a contract (Contract No. 68-01-7347) with the United States En­

vironmental Protection Agency (EPA), dated November 1, 1986, to furnish 

technical, engineering and managerial services in support of Field In­

vestigation activities at uncontrolled hazardous substance facilities. 

E & E has completed a site investigation in St. Louis, Missouri. 

As a result of this investigation, 25 drums of site derived waste were 

generated. 

1.1 SITE DESCRIPTION 

The drums are located at the Laclede Coal Gas site (east terminus 

of Mullanphy Street) in St. Louis, Missouri. The area is flat and 

accessible to conventional vehicles. 

1.2 VASTE GENERATION 

During a site investigation in St. Louis, Missouri, twenty five 

(25) steel 55-gallon drums of site derived waste were generated. The 

total includes nine (9) drums of soil cuttings, eight (8) drums of 

decontamination water, three drums of personal protective equipment 

(PPE) and five (5) drums of PPE and used glass sample jars. All the 

drums are labeled on the top and sides as to origin and drum number. 

Letter prefixes to the drum number indicate the matrix within the drum. 

The letter "P" indicates Plastic and PPE, "B" indicates soil (boring) 

cuttings, and "W" indicates decontamination water. 
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The major contaminants identified at this site are coal tar sludges 

and metal cyanide complexes. See Table 1 for analytical results of a 

composite sample of the soil cuttings (001) and of the decontamination 

water (002). 
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TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T .D.D.--F07-9008 -020 PAN-FM00579SA 

COMPOUND UNITS 001 
I 

002 

SMOl SILVER BY ICAP MG/KG 2.6 u 

SM02 ALUMINUM BY ICAP MG/KG 8200 J 

SM03 ARSENIC BY ICAP MG/KG 1 1 J 

SM04 BARIUM BY'ICAP MG/KG 140 J 

SM05 BERYLLIUM BY ICAP MG/KG 1 3 u 

SM06 CADMIUM BY ICAP MG/KG 2 7 J 

SM07 COBALT BY ICAP MG/KG 5.6 

SM08 CHROMIUM BY ICAP MG/KG 14 J 

SM09 COPPER BY ICAP MG/KG 23 

S M 1 0  I R O N  BY ICAP MG/KG 

o
 

o
 
o
 

04 

J 

SMI1 MANGANESE BY ICAP MG/KG 490 J 

SMI 2 MOLYBDENUM BY ICAP MG/KG NA 0 

SMI 3 NICKEL BY ICAP MG/KG 15 

SM14 LEAD BY ICAP MG/KG 140 J 

S M I  5  A N  1  I M O N Y  B Y  I C A P  MG./KG N A  I  

SM16 SELENIUM BY ICAP MG/KG NA I 

S M I  7  T I T A N I U M  BY ICAP MG/KG NA 0 

SMI 8 THALLIUM BY ICAP MG/KG 2.6 u 

S M I  9  V A N A D I U M  BY ICAP M G / T  G  23 

S M / G  . ' I N I  1 ) .  I l  A P  M l ,  /  M l  8  '  . 1  

'  M /  1  I  A | |  I  I I M  B Y  | l  A | >  M O / I  G  2 / 0 0 0  1  

M 2 2  M A G N E S I U M  B Y  I C A P  M l . / h  G  3 5 0 0  . 1  :  

S M 2 3  S O D I U M  B Y  I C A P  MG/KG: 520 J  :  

S M 2 ' I  P O T A S S I U M  B Y  I C A P  M G / K G :  980 J  :  

S M . 3  I  M E  I N  U R Y  I I Y  M  l |  I T  V A P O R  A A  > 1 1 . / K G  0 54 J  :  

<  P O I  A t  P I I A  B I I C  J G / K G :  790 U : 

SAMPLE 001 

SAMPLE 002 

= SOIL 

= WATER 

CODES— U 
J 
0 

= Less than detection limit 
= Data reported but not valid by approved QC procedures 
= Parameter not analyzed 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T . D.D.--F07-9008 -020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

SS04 2-LHLOROPHENOL UG/KG 130000 u 

SS05 1.3-DICHLOROBENZENE UG/KG 130000 u 

SS06 1,4-DICHLOROBENZENE UG/KG 130000 u 

SS07 BENZYL ALCOHOL UG/KG 130000 u 

SS08 1.2-DICHLOROBENZENE UG/KG 130000 u 

SS09 2-ME THYLPHENOL (O-CRESOL) UG/KG 130000 u 

SSIO BIS(2-CHLOROISOPROPYL) ETHER UG/KG 130000 u 

SS11 4-METHYLPHENOL (P-CRESOL) UG/KG 130000 u 

SSI 2 N-NITROSO-DIPROPYLAMINE UG/KG 130000 u 

SSI 3 HEXACHLOROETHANE UG/KG 130000 u 

SSH NI TROBENZENE UG/KG 130000 u 

S S I  5  ISOPHORONE UG/KG 130000 u 

SS16 2-NITROPHENOL UG/KG 130000 u 

SS17 2.4-DIMETHYLPHENOL UG/KG 130000 u 

SSI 8 BENZOIC ACID I G / K G  630000 u 

SS19 B1S(2-CHLOROETHYOXY) METHANE UG/KG 130000 u 

SS20 2.4-DICHLOROPHENOL UG/KG 30000 u 

SS21 1.2.4-TR1CHLOROBENZENE UG/KG 30000 u 

SS22 NAPHTHALENE IG/KG 210000 

' . r  ? ' ?  - 1  - i  H I  1  i R f l A I I  I 1  I M l :  1 1 1 »  /  K  1  j  oonoo I I  .  

' • • ' - ' / • I  H P  X  A i  I I I  U K !  ' t i l l  1  " [ )  I  1  P I T  H  I  i  /  K  1 1  1 3 0 0 0 0  II 

S S 2 L  - I  l . P I I  U R U - - 3 - M C  T H Y L P H E N O L  UG/ K G :  13 0 0 0 0  1 )  

S S 2 G  2 - M E  I H Y L N A P H T I I A L E N E  U G / K G :  130000 U : 

S ' . ?  7  H E X A i  I I L O R O l . Y C I  O P E N T A D I E N E  I I G / P H i '  1 3 0 0 0 0  1 )  :  

S  . 2 8  2  .  1  1 F -  1 1  I I I  u R U P H E M u l .  1  I G / K G  :  1 3 0 0 0 0  l i  

S S 2 9  2  1  6 - 1 RIr H i  O R O P H E M ' U  UG/KG: 630000 u : 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

SS66 3. J'-DlLHLURUBEN/iL)lNE :UG/KG 260000 U 

SS57 BENZO(A)ANTHRACENE :UG/KG 130000 U 

SS58 BIS(2-ETHYLHEXYLJPHTHALATE :UG/KG 130000 u 

SS59 CHRYSENE :UG/KG 130000 u 

SS60 DI-N-OCTYL PHTHALATE :UG/KG 130000 u 

SS61 BENZOlB)FLUORANTHENE :UG/KG 130000 u 

SS62 BENZO(K)FLUORANT HENE :UG/KG 130000 u 

SS63 BENZO(A)PYRENE :UG/KG 130000 u 

SS64 INDENOI1.2.3-CD1PYRENE :UG/KG 130000 u 

SS65 DIBENZOlA,H)ANTHRACENE ^ UG/hG 130000 u 

SS66 BENZO(G:H.IJPERYLENE UG/KG 130000 u 

ST09 CYANIDE •MG/KG 15 

SV03 CHLOROMETHANE : UG/KG 66 u 

SV04 BROMOMETHANE :UG/KG 66 u 

SV05 VIIJVL (.HI ORIOF UG/KG 66 II 

SV06 CHLOROEIHANE :UG/KG: 66 u 

SVO7 METHYLENE CHLORIDE : UG/KG: 33 u 

5V08 I . 1-DICHLOROETHYLENE UG/KG: 33 u 

SV09 1 . 1-D1CIILOROETHANE IJG/t G: 33 u 

1 1 1  i  p j . t r .  i  /  n  1 1  i  I I  i  IPM|  I  i i ,  i  n  i t  111. / ( l, IP. 1 1 

\M1 ' HL' 'H' 't 1 'PM i n .  '  \ i ,  ;  H  j  11 

SY12 1 2-DICHLC'RcE IHANE I I I .  ' }  i ,  3 3  1 )  

V.V13 1.1.1 IIMCIILOROF INANE . UG/KG: 3 3 II : 

'.'71- 1  CARBON lElRAUIinRIDE III"./I G 3 3  II . 

GVIG HPoMoM I i.HLuRuME 1 H/'Mf IIG./Mi •  l . i  II 

V 1 6 1 . 2-DICHLOROPR0PANE UG/KG: 33 U : 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
r.D.D. -F07-9008 -020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

SV17 BENZfcNt UG/KG 26000 

SV18 TRANS-1,3-DICHLOROPROPENE UG/KG 33 U 

SV19 TRICHLOROETHYLENE UG/KG 33 U 

SV20 CIS-1,3-DICHLOROPROPENE UG/KG 33 u 

SV21 DIBROMOCHLOROMETHANE UG/KG 33 u 

SV22 1.1.2-TRICHLOROETHANE UG/KG 33 u 

SV24 BROMOFORM UG/KG 33 u 

SV25 1 ,1.2 , 2-TETRACHLOROETHENE UG/KG 77 

SV26 TOLUENE UG/KG 2000 

SV27 1 1.2.2-7ETRACHLOROETHANE UG/KG 33 u 

SV28 L H L O R O B E N Z E N E  UG/KG 33 u 

SV29 ETHYL BENZENE UG/KG 15000 

SV30 ACETONE UG/KG 66 u 

SV31 CARBON DISULFIDE UG/KG 33 u 

S V 3 2  2 - B l l l A N O M F  U G / K G  N A  I 

SV33 VINYL ACETATE UG/KG 66 u 

S V 3 1  2 - H E  X A N O N E  U G / K G  66 u 

S V 3 5  ' 1  -  M E  1  ( I Y L  -  2  -  P E N  T  A  N O N E  U G / K G  66 u 

S V 3 6  S T Y P E N E  U G / K G  3 3  u 

'  •  •  . 1  1  1  H  •  1  i  i  1  A |  

w r . " i 1  • -  1 1  " I  i f  L w  1 1  » i '  

I M l  /  M  ,  

I ' M ' ! .  

- I  moo 
• - . 

1 0  M  
. . . 

I V f A I U M I H M M  B Y  ! ( A P  t ' G / L  1 2000 

W M 0 3  A U ' . F I J I I  B Y  l l  A l '  

' . v M O - l  1 1 A 1 . '  I  M f . l  B Y  H A T  

r t M l l G  B t ' R v l  1  1  1  i l . l  B /  l l  A l  

W M 0 6  C  A D M  I  M M  B Y  H A D  

II1 i /1 • 

M M ,  1 .  

III"./ 1 .  

U G / L  '  
: 

51 

1 - 1 0 0  J  :  

5 . 0  M  

30 
•• : - - ; 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

WM07 LUBAL1 BY ICAP Ub/L 64 

WM08 CHROMIUM BY ICAP UG/L 150 

WM09 COPPER BY ICAP UG/L 480 

WMIO IRON BY ICAP UG/L 220000 

WM11 MANGANESE BY ICAP UG/L 3200 

WM12 MOLYBDENUM BY ICAP UG/L NA 0 

WM13 NICKEL BY ICAP UG/L 180 

WM14 LEAD BY ICAP UG/L 1100 

WM15 ANTIMONY BY ICAP UG/L 60 U 

WM16 SELENIUM BY ICAP UG/L NA I 

WMI7 M1AN1UM BY ICAP UG/L NA 0 

WM18 THALLIUM BY ICAP UG/L 10 u 

WM19 VANADIUM BY ICAP UG/L 26 0 

WM20 ZINC BY ICAP UG/L 1200 

W M 2 I  C A L l.IUM l n l A L  B ' i  1 1  AC M G / L  260 ,1 

WM22 MAGNESIUM. TOTAL BY ICAP MG/L 49 

WM23 SODIUM. TOTAL BY ICAP MG/L 25 

WM24 POTASSIUM. TOTAL BY ICAP MG/L 8 J  :  

W M 3 - 1  M E R C U R Y  BY COLD VAPOR AA U G/L 0 

U O I  A I  t ' H A  B i l l  

W P P 2  I I I  I  >  -  I U »  

i ' i .  . ' 1  

i n , - l  

' '• 

5 

I I  

II 
- - - - - - -

W l ' 0  3  D E I  I  A  f i l I C  U G / L  2 . 5  . U  

W P 0 4  G A M M A - B H C  (LINDAME) UG/L : 2.5 U : 

l v f ' 0 5  A L D K I N  

W P 0 6  D I L I  O K I  I I  

I I I , / I .  

U G . / l  :  
• 

2.5 

5 0 

U : 

I I  
- - •••-- • - : - - • 

W f ' 0 7  A  E M D O S U I . F  A M  UG/L : .5 U : 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

WSIO B1 St 2-CHLOROlSOPROPYL) ETHER :UG/L 100 U 

WS 1 1 4-ME THYLPHENOL (P-CRESOL) : UG/L 100 U 

WS12 N-NITROSO-DIPROPYLAMINE •UG/L 100 U 

WS13 HEXACHLOROETHANE : UG/L 100 U 

WS14 NITROBENZENE : UG/L 100 U 

WS15 ISOPHORONE : UG/L 100 U 

WS 16 2-NITROPHENOL : UG/L 100 U 

WS 1 7 2,4-DIMETHYLPHENOL : UG/L 100 U 

WS18 BENZOIC ACID : UG/L 500 U 

WS 19 BIS(2-CHLOROETHYOXY) METHANE : UG/L 100 U 

WS20 2.4-DICNLOROPHENOL : UG/L 100 U 

WS21 1.2.4-TRICHLOROBENZENE •UG/L 100 U 

WS22 NAPHTHALENE •UG/L 980 

WS23 4-CHLOROANILINE !UG/L  100 U 

WS2 ' I  HEXAL  HLORNRUTADIENF : UG/L 100 u 

WS25 4-CHLORO-3-METHYLPHENOL : UG/L 100 U 

WS26 2-ME THYLNAPHTHALENE : UG/L 1200 

WS27 HE XACI ILOROCYCLOPENTADI  ENE : UG/L 100 U 

WS28  2  '1  . 6 -T  R I  CHI OROPHENOL : UG/L 100 II 

W  . 1  .  1  '  • -  I  P  1 '  I I I  1  I p i . l l  IK' I J i  || 

W ' . - u  '  1  M l  (  i p l  i f  |  A  |  H  |  H A L  h l - IE  

IK . / I  

: UG / L  

"= .00  U  

100  I I  

W ' - 3 1  2  I I I  i p n n m  1  M l  (ORTI IO  N I  TROANIL INE )  : UG/L 500  I I  :  

W ' .32  D IME 1 I I Y L  I ' l  111 I A L  AT E  UG/L 0 0  I I  :  

W S 3 1  A (  E M A f  l l l l l V I  LML 

W S j ' l  3 - H 1  I R u A I J I  L I  E l f  

UG/L 

UG/L : 

00  I I  :  

500  I I  !  
- -

W535  ACENAPHIHENE UG/ L  :  230 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

W536 2.4-U1N1 IRUPHENOL U(j/L : 500 U 

WS37 4-N1 TROPUENOL UG/L : 500 U 

WS38 DIBEfJZOFURAN UG/L 1  100 U 

WS39 2.4-DINITROTOLUENE UG/L : 100 U 

WS40 2.6-DINITROTOLUENE UG/L : 100 U 

WS41 D1ETHYLPHTHALATE UG/L : 100 U 

WS42 4-CHL0R0PHENYL PHENYL ETHER UG/L : 100 U 

WS43 FLUORENE UG/L :440 

WS44 4-NITR0ANILINE UG/L :500 U 

W S'15 -1. 6-DINI T R0-2-ME THYLPHENOL UG/L •500 U 

W S 4 6  N-NlIR0S0DIPHENYLAM1NE UG/L : 100 U  

WS47 4-BR0M0PHENYL PHENYL ETHER UG/L •100 U 

WS48 HEXACHLOROBENZENE UG/L : 100 U 

WSA9 PENTACHLOROPHENOL UG/L •500 U 

W S 5 0  P H E N A N T H R E N E  U G/L : 1000 

WS51 ANTHRACENE UG/L •270 

W S 5 2  DI-N-BUTYL PHTHALATE UG/L : 100 U  

W S 5 3  F L U O R A N T H E N E  U G/L :380 

W S 5 4  P Y R E I 1 F  U G/L : 560 

W  I ' U i , 1  h i  | | .  .  i  I  H l  M n |  , ,  [ |  1 U  i '  1  :  1 0 0  I I  

w  ' - > •  <  '  •  M  1 1  H I  p . ' h i  i | < |  N / 1 1 )  I  M l  I M . , ' 1  2 0 0  1 1  

W .  5  '  U t  l ! / l ' (  A  )  A M  I H R A C E I J E  U G/L : 250 

W :.5H  nisi 2  L  iiiV i ueX Y I  M H I I I A I A I E  U G/L 1  :  1 8 0  I I  :  

W  M i l  V . |  I I I  H i , ,  I  :  2 8 0  

W M . ' i  I I I  M  " h i  v l  I  I I  1  I I A I  A l l  I I I , /  L  :  :  1 0 0  U  :  

W 5 C 1  H T  M Z I . i  1  I t  )  1  1  H O R A M  1  HEME U G/L : : 100 U  :  



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

C O M P O U N D  U N I T S  0 0 1  0 0 2  

W S 6 2  B E N Z O t  K  J F L U O R A N T H E N E  U C i / L  1 2 0  

W S 6 3  B E N Z O T A J P Y R E N E  U G / L  1 8 0  

W S 6 4  I N D E N O T 1 . 2 . 3 - C D 1 P Y R E N E  U G / L  1 0 0  U  

W S 6 5  D I B E N Z O T  A . H ) A N T H R A C E N E  U G / L  1 0 0  U  

W S 6 6  B E N Z O ( G , H . I J P E R Y L E N E  U G / L  1 0 0  

W T 0 9  C Y A N I D E ,  T O T A L  M G / L  2 5 0 0  

W V 0 3  C H L O R O M E T H A N E  U G / L  1 0  U  

W V 0 4  B R O M O M E T H A N E  U G / L  1 0  U  

W V 0 5  V I N Y L  C H L O R I D E  U G / L  1 0  U  

W V 0 6  C H L O R O E T H A N E  U G / L  1 0  U  

W V 0 7  M E T H Y L E N E  C H L O R I D E  U G / L  5 0  

W V 0 8  1 , 1 - D I C H L O R O E T H E N E  U G / L  5  0  U  

W V 0 9  1 . 1 - D I C H L O R O E T H A N E  U G / L  5 . 0  u  

W V I O  1 , 2 - D I C H L O R O E T H E N E .  T O T A L  U G / L  5 . 0  u  

W V I 1  C H L O R O F O R M  I G / L  5  0  u  

W V 1 2  1 , 2 - D I C H L O R O E T H A N E  U G / L  5 . 0  u  

W V 1 3  1 , 1 . 1 - T R I C H L O R O E T H A N E  U G / L  5  0  u  

W V 1 4  C A R B O N  T E T R A C H L O R I D E  U G / L  5 . 0  u  

W V 1 5  B R O M O D I C H L O R O M E T H A N E  J G / L  5 . 0  u  

W V 1 G  1  2  D  I  (  H I  i  i R n L R f i p A I J F  

W V l  /  B E N Z E N E  

i l l ,  / I  

i n , / l  
-  • -

5 . 0  I I  

0  
-  -  •  -  -  -

. _ „ 

W V I O  T  R 1 1  H I  O R O E I H E H E  I I I , , ' I  :  5  0  U  :  

W V 2 0  C 1 S - 1 . 3 - D I C H L 0 R 0 P R 0 P E N E  U G / L  :  5 . 0  U  :  

W V 2 1  D I B R O M O C H L O R O M E T H A U E  I I G / L  :  5  0  U  :  

W V 2 2  1  .  1  ,  2 -  T  R I  (  H I . O R O E  T H A N E  I I G / L  :  0  U  :  

W V 2 - 1  B R O M O F O R M  U G / L  :  5 . 0  U  :  



SECTION 2: INFORMATION TO BIDDERS 

Questions regarding specific aspects of the work to be performed 

should be directed to the attention of the E & E project manager, Keith 

Brown (913/432-9961), and questions concerning contract procedures 

should be addressed to the E & E ZPMO Subcontracts Manager, Mr. Lewis A. 

Welzel (703/522-6065) or the E & E Regional Subcontracts Manager, Mr. 

Ves McCall (913/432-9961). 

This removal has been requested by the waste generator, EPA. The 

storage site is located within the Apex Oil Company's Tank Farm on flat, 

graveled terrain and, as such, will be accessible by conventional 

vehicles. 

Access to private property will be arranged by E & E and the EPA 

prior to commencement of the project. All subcontractor personnel must 

coordinate entry onto the site with E & E. 

This project has a high priority rating as assigned by the EPA. 

The present schedule calls for mobilization of equipment on-site by 

June 10, 1991. 

r 
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SECTION 3: SCOPE OF WORK 

The subcontractor will be responsible for the following: 

1) arranging for, and conducting, the transport of wastes to a 
disposal facility 

2) sampling the drums if necessary, and having those samples 
analyzed for the appropriate compounds or characteristics (if 
existing sample analyses are not adequate) 

3) arranging for, and conducting, the disposal of the drums and the 
wastes contained within the drums 

4) providing the personnel and equipment to on-load and off-load 
the drums at all transfer points 

5) supply and prepare all manifests (EPA/E & E will sign as 
generator) 

6) provide documentation that the transportor and disposal facility 
are in compliance with all appropriate laws and regulations at 
the time of the waste disposal. 

The subcontractor must follow all federal, state and local laws and 

regulations appropriate to this task. The subcontractor will be 

responsible for acquiring all necessary permits and licenses for the 

successful completion of this task. 

Upon completion of this task, a report containing the following 

information shall be submitted to the E & E office identified in Section 

5: 

a. brief summary of the work conducted 
b. start and completion dates 
c. copies of all manifests 
d. list of companies and contractors involved in this task 
e. method of disposal and justification 
f. listing of all pertinent transportor or disposal facility codes, 

i.e. T/S/D numbers as assigned by the USEPA 
g. detailed description of the disposal method 
h. original copies of the certificates of destruction or disposal 
i documentation that the disposal facility was in compliance with 

the appropriate and relevant laws and regulations at the time of 
disposal 

j. copies of all sampling results, and copies of the field sheets 
as well as the chain-of-custody records. 

3-1 
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SECTION 4: SITE SAFETY 

Because of the hazardous nature of the materials all personnel 

employed or retained for services by the subcontractor may be requred to 

wear personal protective clothing and respiratory protective equipment 

while engaged in site-related activities. Appendix B contains U.S. EPA 

and E & E level of protection guidelines pertaining to personal protec­

tive clothing and respiratory equipment. E & E guidelines may at times 

call for minor modifications within each level of protection. Upon 

mobilization, the subcontractor shall be prepared to perform work, at 

protection levels up-to and including level C. The required level of 

protection during operations will be dictated by waste characteristics, 

site characteristics, and meteorological conditions. In addition, the 

potential for the need to upgrade protection levels exists at any site 

where hazardous waste may be found. It is estimated that all work will 

be conducted in level-D personal protection. 

Determination of the need for respiratory protection will be made 

by E & E personnel on a location-to-location basis. It is anticipated 

that E & E guidelines will require the use of an air-purifying mask with 

cartridges during operations at this site. 

If needed, the subcontractor is required to provide his employees 

with respiratory protective equipment and the necessary training in the 

use of this equipment, E & E will provide respiratory protective 

equipment to its employees only. 

Respiratory protective equipment cannot be used by individuals with 

long sideburns or beards or by individuals who wear standard eye-glasses 

or contact lenses. Special eyeglasses that can be worn with the 

respiratory equipment are available and can be purchased by the 

subcontractor at his expense. 

4-1 



Other protective equipment which will be required for this task 

includes chemically resistant coveralls, rubber overshoes, steel-toed 

safety boots, hard-hats, rubber gloves, and safety goggles, all of which 

will be furnished by the subcontractor. 

Questions regarding levels of protection and related equipment 

should be addressed to the E & E project manager prior to preparation of 

the bid proposal. Further, the prospective bidder is requested to 

carefully review Item 31. "Submission to Physical Examinations and 

Safety Procedures", Parts A through E, in the sample cost reimbursable 

contract included as an attachment. Additional safety-related 

requirements are defined therein. 

[NOTE: Prospective bidders are cautioned that the requirement to wear 
protective equipment while conducting drilling operations may result in 
some discomfort and added physical stress to the subcontractor employee. 
Accordingly, prospective bidders should assure themselves that their 
employee's physical condition will allow them to successfully perform 
their duties without physical harm or adverse health effects when 
wearing the protective equipment per OSHA regulations contained in 29 
CFR 1910.134 (b) 10. 

Further, E & E will require documentation, in advance of field 
work, stating that the assigned subcontractor field personnel have been 
approved, from a health standpoint, for the use of respiratory 
protective equipment and that they comply with all OSHA regulations 
regarding work on hazardous waste sites. As confirmation of this, the 
subcontractor is required to complete the enclosed statement of Medical 
Fitness (Appendix A) and the statement of Health and Safety Training 
(Appendix B). The subcontractor must present the signed forms to E & E 
prior to commencement of the project]. 
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SECTION 5: CONTRACT PARTICULARS 

The subcontractor shall, on his own time and at his own expense, 

procure all permits, licenses, and certificates that may be required of 

him by law for the execution of the work hereunder. The subcontractor 

will comply with all federal, state and local laws, ordinances, rules, 

and regulations relating to the performance of the work hereunder. 

At the completion of field operations, it will be the responsibi­

lity of the subcontractor to restore the site as nearly as possible, to 

its original condition. 

Upon completion of the work, complete records of all work including 

all information specified in Section 3, will be delivered at the expense 

of the subcontractor to the office of Ecology and Environment, Inc., 

located at Cloverleaf Building #3, Suite 404, 6405 Metcalf Avenue, 

Overland Park, Kansas 66202, Attention: Wes McCall. 

The contract bid items will include all services, labor, equipment, 

transportation, material, and supplies needed to complete the work and 

the disposal. Payment for these items will be provided in the compen­

sation for removal and disposal, and will also include recording and 

submitting data incidental to each item; and extra waste containeriza-

tion costs. Any down time incurred by the subcontractor other than 

delay at the request of E & E will not be a payment item. 

No other payments for any specified or indicated work nor for any 

work implied therefrom will be made. No payment will be made for any 

incomplete work. 

Prior to the start of field operations, the subcontractor shall 

designate his foreman or representative who will be the only individual 

authorized to discuss work schedules and related matters with E & E per­

sonnel . 
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SECTION 6: BID PARTICULARS 

The quantities and items stated on the attached bid sheet are 

E & E's best approximation of the scope of work, and are for the specific 

purpose of comparing bids. 

Only bids for the entire scope of work will be accepted. 

One (1) bid sheet shall be submitted for the specified work. Bid 

prices as submitted will remain valid for a period of six months from 

the date of bid opening in the event there is a delay in awarding the 

contract. A GSA Optional Form 60 may also be required. 

Receipt of any contract additions sent to the bidder must be 

acknowledged by letter prior to the time of bid opening or by attaching 

the required documents to the bid at time of submittal. 

The following documentation must accompany the complete bid sheets: 

(see cover letter) 

1. A letter addressing the following items: 

a. An estimate of the number of days required to complete the 
task. 

b. The earliest date the subcontractor can mobilize after award of 
the bid. 

c. The names of at least three references which E & E may contact; 
in particular, those for which the subcontractor has had 
experience with removal at hazardous waste/chemical spill 
si tes. 

d. The type of transportation and disposal proposed. 

e. Documentation of all pertinent permits and licenses. 

2. Proof of minimum insurance coverage. 

3. The completed Representations and Certifications Regarding 
Subcontractor status form. 
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Bids for the removal and disposal vill be received by E & E, 

Cloverleaf Building #3, Suite 404, 6405 Metcalf Avenue, Overland Park, 

Kansas 66202 no later than 4:00 p.m., Central Standard time, May 24, 

1991. The bid will be enclosed in an envelope which will have the fol­

lowing marking the lower left-hand corner: Bid for: Laclede Drum 

Removal, TDD #F-07-9008-020/FM00579SA, Attn: Wes McCall, Regional 

Subcontracts Manager. 

The authorization for selected bidder to proceed with the work will 

be under a subcontract issued by E & E. A unit-price, time and 

materials type contract, with provision for designated lump sum items, 

will be used. A copy of E & E's General Terms for Time and Materials 

Contracts is included. In special cases E & E may request that a 

subcontractor temporarily proceed with verbal authorization only. 

The project has a high priority rating as assigned by the EPA. The 

bid must be reviewed and approved by E & E and EPA. E & E and the EPA 

reserve the right to accept the bid most advantageous to the completion 

of the work or to reject any or all bids, as they may determine in their 

sole and absolute discretion, and to proceed no further in this matter. 
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SECTION 7: BID ITEMS 

Item 1. Mobilization and Demobilization 

This item will carry all charges incidental to equipment set-up and 

removal, in order that the charges need not be distributed among the 

more variable items of the contract. The item will be paid at the 

contract lump sum price for mobilization and demobilization and will 

include the furnishing of personnel, machinery, tools, completed 

manifests and all other equipment and permits or licenses necessary to 

carry on and complete the work properly. All material or equipment 

furnished under this item will remain the property of the subcontractor 

and will be maintained, cared for, and disposed of by him. This item 

will include charges for items not otherwise listed in the following 

items. 

Item 2. Sampling of the Drums 

This item will include all charges associated with the collection 

of the appropriate soil and water samples from the waste drums i_f deemed 

necessary. This item will include labor and equipment charges 

associated with this task. Payment for this item will be made at the 

lump sum rate as bid. 

Item 3. Sample Analysis 

This item will include all charges associated with the transport of 

samples and the subsequent sample analysis. This item will be paid at 

the per sample rate as bid. 

Item 4. Removal and Transport of Wastes to the Disposal Facility 

This item will include all charges associated with the loading, 

transport, and unloading of the drummed material. These costs will 
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include all labor and equipment costs associated with this task. This 

item will be paid at the contract lump sum price As bid. 

Item 5. Disposal of Wastes 

This item will include all charges associated with the final 

disposal or destruction of the drummed waste. This item will be divided 

into landfilling costs and incineration costs (the landfill option will 

not be open to liquids and thus this subitem will be treatment). These 

two categories will be further divided into solid and liquid categories. 

Bids will be made on each category. This will allow flexibility in 

selection of the final disposal strategy. These items will include all 

costs associated with the final disposal of the drummed wastes. Payment 

of this item will be at the per drum rate as bid. For the purposes of 

this work, assume all drums to be full, and all soils to be near 

saturation. 

Item 6. Delay Time 

If work by the subcontractor is delayed for more than 30 minutes as 

a result of action by E & E, the subcontractor will be entitled to re­

imbursement for each delay in excess of 30 minutes. Both the subcon­

tractor and E & E will jointly record and verify any such instances and 

the time involved in excess of 30 minutes. At the project completion, 

the subcontractor will be paid for the accumulated totals of these 

delays. Payment will be at the hourly rate as bid. This payment does 

not include time for difficult moving. 
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Bid Sheet 
for 

Drum Removal and Disposal 
Laclede Coal Gas Site 
St. Louis, Missouri 

TDD #F-07-9008-020 PAN #FM00579SA 

Bid 
Item Description Unit Price Estimated Totals 
1 Mobilization/Demobilization Lump Sum= 
2* Drum sampling Lump Sum= 
3* Sample analysis $ /Drum x 17 Drums = 
4 Drum Transport Lump Sum= 
5 Drum/Waste Disposal 

Subiterns 
a)solid + incineration 
b)solid + landfilling 

**c)liquid + incineration 
d)liquid + treatment $ 

Delay Time $ 

(1) 
" (2)  
"(3) 
(4) 

$ /Drum x 17 Drums = (5a) 
$ /Drum x 17 Drums = (5b) 
$ /Drum x 0 Drums = (5c) 
$ /Drum x 8 Drums = (5d) 
(5a+5b+5c+5d) 25 Drums = (5) 

$ /Hour x 4 hours=$ (6) 

(1 +2+3+4+5+6) -$ 

COMPANY: 

TELEPHONE NUMBER: 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

DATE: 

* Use only if deemed necessary by bidder. 
** Indicate unit cost in case this action is necessary. 



REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

1. SHALL AND SHALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is | |, is not | |, a 

small business concern as defined in accordance vith Section 3 

of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies that he is small business (as 

set forth in A. above) and is | |, is not | |, owned and 

controlled by socially and economically disadvantaged 

individuals. Such a firm is defined as one: 

o Which is at least 51 percent owned by one or more such 

individuals or, in the case of publicity owned business, 

at least 51 percent of the stock, is owned by such 

individuals, 

o Whose management and daily business operations are 

controlled by one or more such individuals, and 

o Which management and daily operations are controlled by 

one or more such individuals, and 

o Which certifieds concerning said ownership and control in 

accordance vith Section C. below. 

C. The offeror/contractor certifies that he is | |, is not |~| , a 

minority individuals) in accordance vith C.l. below or that he 

is | |, is not | |, socially and economically disadvantaged in 

accord vith Section C.2 or C.3. Socially and economically 

disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans, Hispanic 

Americans. Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 

Section 8(a) of the Small Business Act (15 U.S.C. 637); or 



3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of the 

Small Business Act. 

WOMAN-OWNED BUSINESS 

Concern is | |, is not | |, a voman-ovned business. A woman-owned 

business is a business is a business vhich is, at least, 51 percent 

owned, controlled, and operated by a woman or women. "Controlled" is 

defined as exercising the power to make policy decisions. 

"Operated" is defined as actively involved in the day-to-day 

management. For the purposes of this definition, businesses which 

are publicly owned, joint stock associations, and business trusts 

may be unable to answer the question. Such businesses may 

voluntarily represent that they are, or are not, women-owned if this 

information is available. 

PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 

areas, we stipulate the intended principal place of performance for 

the work described in this offer is: 

Street Address 

City County State 

I I This area has been designated as a Labor Surplus Area. 

FIRM 

SIGNATURE 

TITLE 
(.Authorized Representative) 

DATE 



APPENDIX A 

Statement of Medical Fitness 
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APPENDIX A 

STATEMENT OF MEDICAL FITNESS 

This is to confirm that the following employees may engage in field 

activities at in connection with the Subcontract 

Agreement between E & E and , dated , 19 , 

and that all of said employees are medically fit both to perform 

required field activities and to utilize respiratory equipment in 

accordance with 29 CFR, Part 1910 and "U.S. EPA Standard Operating 

Safety Guides", 1094. 

Authorized Subcontractor 

Representative 



APPENDIX B 

Statement of Health and Safety Training 
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APPENDIX B 

STATEMENT OF HEALTH AND SAFETY TRAINING 

This is to confirm that the following employees may engage in field 

activities at in connection with the scope of work 

provided by E & E, dated , 19 , and that all of said 

employees are trained in the health and safety aspects addressed in 29 

CFR 1910. 120 and other applicable state and federal regulations. This 

includes an approved 40 hour health and safety training program and any 

required yearly update training. 

NAME OF ON-SITE PERSONNEL TITLE 

Authorized Subcontractor 

Representative 

Date 
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LEVELS OF PERSONNEL PROTECTION 

LEVEL A 

1. MSA 401 self-contained breathing apparatus 

2. East Wind CP2000 encapsulating suit 

3. White cotton coveralls 

4. Cotton undervear 

5. Surgical gloves 

6. Neoprene boots with steel toe and shank 

7. Butyl rubber or PVC booties 

8. Disposable gloves* (additional pair) 

9. Disposable booties* (additional pair) 

10. Hard hat* 

11. Cool pack* 

LEVEL B 

1. MSA 401 self-contained breathing apparatus 

2. Butyl rubber apron, ankle length vith sleeves 

3. Butyl rubber of neoprene gloves 

4. Surgical gloves 

5. Neoprene boots vith steel toe and shank 

6. Butyl rubber booties 

7. Chemical-resistant coveralls 

8. Cotton undervear 

9. Disposable booties* (additional pair) 

10. Disposable gloves* (additional pair) 

11. Hard hat vith face shield* 
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LEVEL C 

1. MSA Ultra-Tvin cartridge respirator 

2. Robertshav escape mask 

3. Butyl rubber gloves 

4. Butyl rubber apron, ankle length with sleeves 

5. Surgical gloves 

6. Neoprene boots with steel toe and shank 

7. Butyl rubber booties 

8. Chemical-resistant coveralls 

9. Cotton undervear 

10. Disposable booties* (additional pair) 

11. Disposable gloves* (additional pair) 

12. Hard hat with face shield* 

LEVEL D 

1. Cotton coveralls 

2. Cotton undervear 

3. Safety boots/shoes 

4. Safety glasses 

5. Hard hat vith optional face shield 

6. Ultra-Tvin cartridge respirator (readily available) 

7. Robertshav escape mask (readily available) 

8. Work gloves 

NOTE: E & E guidelines may at times exhibit minor modifications to U.S. 
EPA criteria. 

* Optional 

C-3 



APPENDIX D 

SAMPLE TIME AND MATERIALS SUBCONTRACT 

D-l 



^SAMPLE* 

AGREEHENT 

ECOLOGY AND ENVIRONMENT, INC. 

AND 

TDD No. 

PAN 

AGREEMENT, entered into and made effective as of the th 

day of , , by and between ECOLOGY AND 

ENVIRONMENT, INC., a New York corporation, with headquarters at 195 

Holtz Drive. Buffalo, New York 14225 (hereafter, "E & E")> and 

, with offices at , 

, , (hereafter, the 

"Subcontractor"). 

W I T N E S S E T H :  

WHEREAS, Ecology and Environment, Inc., with headquarters at 

195 Holtz Drive, Buffalo, New York 14225, and a business office at 1700 

North Moore Street, Suite 1105, Arlington. Virginia 22209, has entered 

into a contract (Contract No. 68-01-7347) with the United States 

Environmental Protection Agency (EPA), with an effective date of 

November 1, 1986, to furnish technical, engineering and managerial 

services in support of Remedial Response Activities at Uncontrolled 

Hazardous Substance Disposal Sites; and 

WHEREAS, E & E, with the approval of the Government, desires 

to subcontract a portion of its work to the Subcontractor: and 

WHEREAS, the Subcontractor agrees to provide such subcontract 

services in accordance with the terms stated herein. 

NOW. THEREFORE, in consideration of the mutual covenants, 

premises, conditions and terms to be kept and performed, the parties 

hereto agree as follows: 
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GENERAL TERMS 

TIME AND MATERIALS SUBCONTRACTS 

1. Employment 

E & E hereby agrees to engage the Subcontractor, and 

the Subcontractor hereby agrees to perform the services as provided for 

herein, and as set forth in Exhibit 1, annexed hereto and made a part 

hereof, in connection with the program and the Contract. 

2. Scope of Work. 

The services to be provided by the Subcontractor for 

and on behalf of E & E shall be those specified in Exhibit 1, annexed 

hereto and made a part hereof. All services are for the purpose of 

supporting and assisting E & E in furnishing technical and managerial 

services to the EPA under the Contract. The Subcontractor shall furnish 

the necessary personnel, material, and service facilities (except as may 

be otherwise specified herein), and shall otherwise do all things 

necessary for or incident to the performance of the work, specified in 

Exhibit 1, and any references contained therein. 

3. Payment for Services 

E & E shall pay the Subcontractor for the services 

performed in accordance with the Subcontractor's price schedule, annexed 

hereto as Exhibit 2 and made a part hereof, and in accordance with the 

provisions of this Subcontract. No invoice for such services shall in­

clude work in excess of forty (40) hours in any week, except as author­

ized in advance by the Zone Program Manager (ZPM), or such other E & E 

employee(s) designated in writing by the ZPM. Invoices shall be sup­

ported by documents, time sheets, itemized lists of material, or other 

documents as may be reasonably required by E & E and EPA. 

Notwithstanding anything in this Subcontract to the con­

trary, the Subcontractor shall be paid for services performed on behalf 

of E & E pursuant to this Subcontract within thirty (30) days of receipt 

by E & E of payment from EPA for such services. However, payment delays 

shall not exceed ninety (90) days from the receipt of an approved 

invoice from the Subcontractor. 
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4. Contract Documents and Order o£ Preference 

This Subcontract consists of the following documents: 

A. This Agreement dated , 19 , 

with attached Exhibits. 

B. Any special E & E "Terms and Conditions", to the 

extent such terms are applicable, are identified as such, and are 

attached hereto. 

C. General Provisions for Cost-Reimbursement Type 

Research and Development Contracts (With Fixed Fee), together with the 

Alterations to General Provisions for Cost-Reimbursement Type Research 

and Development Contracts (With Fixed Fee) and Alterations to EPA Form 

1900-17 for use in Award Fee Contracts, as listed below, where 

applicable, on a flowdown basis from Prime Contract No. 68-01-7347. 

D. Additional General Provisions: 

Clause Title: 

Limitation of Funds (Incrementally Funded) 

General Services Administration Supply Source 

Labor Surplus Area Subcontracting Program 

Notice to the Government of Labor Disputes 

Subcontractor Cost or Pricing Data - Price Adjustments 

Treatment of Confidential Business Information 

Screening of Business Information for Claims of 
Confidentiality 

Consistency of Cost Accounting Practices - Nondefense 
Contract 

Administration of Cost Accounting Standards 

Women-Owned Business Concerns Subcontracting Program 
(Over S500.000 or SI.000,000 for 
Construction of Any Public Facility) 

Rights of First Refusal for Employment Openings 

Stop Work Order 
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All references in the General Provisions, Alterations 

to General Provisions, and Additional General Provisions to the Contrac­

tor or E & E shall be deemed references to the Subcontractor, and all 

references to the EPA or the Government shall be deemed references to 

E & E. 

In the event of any inconsistency in this Subcontract, 

the inconsistencies shall be resolved by giving precedence in the 

following order: 

(1) this Subcontract document; 

(2) required Government General Provisions; 

(3) approved protocols and procedures incorporated 

into this Subcontract; 

(4) other provisions of the Subcontract, whether in­

corporated by reference or otherwise. 

5. Period of Performance 

The period of performance of this Subcontract shall be 

for a term of ( ) days from the * 

notice to proceed. 

6. Inspection and Acceptance 

The E & E ZPMO Subcontracts Manager, or his duly 

authorized or designated representative, is authorized to perform 

inspection for acceptance and to accept materials and services to be 

provided. 

7. F.O.B. Point 

All items and materials required hereunder shall be 

delivered F.O.B. Destination (e.g., Job Site), with all shipping and 

transportation costs prepaid. 

8. Tools and Materials 

Tools and materials necessary for Subcontractor's 

performance shall be supplied by Subcontractor. Any tools or materials 

supplied by E f. E, or created from performance of the Agreement, shall 

remain the property of E & E, on demand. 



9. Estimated Cost 

The total cost of this Subcontract is not to exceed 

and 00/100 dollars ($ ). * 

No payments shall be made to the Subcontractor other 

than against a properly prepared and submitted invoice in accordance 

vith Article 3 of this Subcontract. 

10. Submission Of Claims For Reimbursement 

In accordance vith the provisions of this Subcontract, 

and the cost proposal/schedule at Exhibit 2 incorporated into and made a 

part hereof, each Subcontractor invoice or claim for reimbursement, 

along vith any required supporting statements or certificates, shall be 

processed in accordance vith the instructions entitled "Guide for the 

Preparation of Contractor's Claim for Reimbursement of Costs and Fees 

Under Cost Reimbursement Type Contracts", EPA Form 1900-34 (revised 

12/77), vhich is incorporated herein by reference and made a part 

hereof. Subcontractor invoices and claims shall be submitted to the 

attention of the Subcontracts Manager at the address designated below: 

Ecology and Environment, Inc. 

Building #3 Cloverleaf 

6405 Metcalf Suite 404 

Overland Park, Kansas 66202 

Attention: Eric Hess, RSM 

for subsequent submission to EPA. E & E agrees to submit such claims 

promptly upon receipt thereof. 

11• Notification of Changes to Subcontract 

A. Defini tions 

As used in this Article, the term "E & E ZPMO 

Subcontracts Manager" does not include any representative of the E & E 

ZPMO Subcontracts Manager, vhether or not such representative is accing 

vithin the scope of his authority. 
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B. Notice 

The primary purpose of this Article is to obtain 

prompt reporting by the Subcontractor of Government or Contractor 

conduct vhich the Subcontractor considers to constitute a change to this 

Subcontract. Except for changes identified as such, the Subcontractor 

shall notify the E & E ZPMO Subcontracts Manager promptly in writing, 

and in any event within ten (10) calendar days from the date the 

Subcontractor so identifies any Government or Contractor conduct 

(including actions, inactions, and written or oral communications) that 

the Subcontractor regards as a change to the Subcontract terms and 

conditions. The notice shall state, on the basis of the most accurate 

information available to the Subcontractor, the following: 

(1) the date, nature and circumstance of the 

conduct regarded as a change; 

(2) the name, function, and activity of each 

Government individual, Contractor, and Subcontractor official or 

employee, involved in or knowledgeable of such conduct; 

(3) the identification of any document(s) and the 

substance of any oral communication involved in such conduct; and 

(4) the particular elements of contract 

performance for vhich the Subcontractor may seek an equitable adjustment 

under the "Changes" clause, including: 

(a) those portions of the Subcontract 

statement of work the Subcontractor believes will be affected by the 

alleged change; 

(b) the estimated adjustment to the 

Subcontract with respect to estimated cost and/or fixed fee, delivery or 

performance schedule; and other provisions affected by the alleged 

change. 

C. Continued Performance 

The Subcontractor shall not proceed with the 

alleged changes as identified in the notice required by B. above, unless 

notified in advance in writing by the E & E ZPMO Subcontracts Manager, 

in accordance vith D (1), below. Until such notification is received, 

the Subcontractor shall continue performance of this Subcontract in 

accordance vith its terms and conditions. 
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D. E & E Response 

The E & E ZPHO Subcontracts Manager shall respond 

in writing to the notice required by B. above. In such response, the 

E Si E ZPMO Subcontracts Manager shall either: 

(1) confirm that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance in accordance with the "Changes" 

clause; 

(2) countermand any communication regarded as a 

change; 

(3) deny that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance; or 

(4) in the event the Subcontractor's notice 

information is deemed inadequate to enable the making of a response as 

set forth in (1), (2) or (3) above, advise the Subcontractor when 

additional information is required and establish the date by which such 

additional information is to be furnished. 

E. Equitable Adjustments 

If the E & E ZPMO Subcontracts Manager confirms 

that E & E or Government conduct effected a change within the scope of 

the "Changes" clause, as alleged by the Subcontractor, and such conduct 

causes an increase or decrease in the estimated cost of. or the time re­

quired for the performance of, any part of the work under this Subcon­

tract, whether changed or not changed by such conduct, an equitable 

adjustment may be made in accordance with the "Changes" clause of this 

Subcontract. 

12. Compliance with Lavs 

Subcontractor shall comply with all applicable state, 

federal, and local laws and executive orders and regulations in the per­

formance of its services hereunder. 

13. Incremental Funding 

It is understood that EPA Contract 68-01-7347 is being 

incrementally funded. It is, therefore, understood that this Subcon­

tract is funded only to the extent funds are available to pay for the 
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Subcontractor's services in accordance vith the Contract, and that the 

Subcontractor vill be paid only to the extent funds are available for 

allocation to the Subcontractor under the Contract. E & E shall notify 

the Subcontractor thirty (30) days in advance of any period for which 

Contract No. 68-01-7347 vith the Government has not been funded. 

14. Consultant Service 

The Subcontractor agrees to determine and notify E & E 

whether or not it or any consultant to be utilized by it under this sub­

contract has in effect an agreement vith the Federal Government for 

similar services, and if so, vill advise the E & E ZPHO Subcontracts 

Manager accordingly. 

15. Designation of Patent Advisor 

The Patent Advisor Office of General Counsel, EPA, 

Washington, D.C. 20460, is hereby designated to represent E & E in 

administering the "Patents and Inventions" clause in this Subcontract. 

Correspondence with respect to this clause should be directed to the 

Patent Advisor, vith a copy to the EPA's Contracting Officer, and copy 

to the E & E ZPMO Subcontracts Manager. The requirements of the 

"Patents and Inventions" clause regarding the identification and mailing 

address of the Contracting Officer in this Subcontract may be satisfied 

by including this entire paragraph. 

16. Federal Reports Act 

In the event that it subsequently becomes a 

requirement of this Subcontract to collect identical information from 

ten (10) or more public respondents, the Federal Reports Act, 44 (JSC 

3501, et seq., shall apply to this Subcontract. In such event, the 

Subcontractor shall not expend any funds to, or take any other action 

whatsoever, to solicit information from any of the public respondents 

until the EPA Contracting Officer has notified E & E in writing that the 

required Office of Management and Finance final clearance has been 

obtained, and E 6 E has so notified the Subcontractor. The 

Subcontractor shall provide to the EPA Contracting Officer, or the E & E 

ZPMO Subcontracts Manager, such information as vill facilitate obtaining 

such clearance. 
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17. E & E ZPHO Subcontracts Manager Modification of 

Subcontract 

Notwithstanding any of the provisions of this 

Subcontract, only the E & E ZPMO Subcontracts Manager is authorized to 

alter the scope of work, set forth in Exhibit 1 of this Subcontract, or 

to amend or modify in any way any of the terms of the Subcontract. 

18. Subcontract Consent 

This Subcontract, and all amendments thereto, are 

subject to the prior approval of the EPA Contracting Officer, as 

provided for in the clause of the General Provisions entitled, 

"Subcontracts". 

19. Organizational Conflict of Interest 

A. The Subcontractor warrants that, to the best of 

its knowledge and belief, and except as otherwise set forth in this 

Subcontract, it does not have any organizational conflict of interest as 

defined in Paragraph B, below, 

B. The term "Organizational Conflict of Interest" 

means a relationship exists whereby the Subcontractor (including its 

chief executives, directors, and proposed consultants) has interests 

which: 

(1) may diminish its capacity to give impartial, 

technically sound, and objective advice and assistance, or may otherwise 

result in a biased work product; or 

(2) may result in an unfair competitive 

advantage. Such interests include, but are not limited to, present or 

proposed contractual arrangements with an industry to be studied, 

present or proposed contractual agreements with a firm which 

manufactures or sells any substance or item to be studied, present or 

proposed manufacture or sale of any substance or item to be studied, and 

present or proDosed manufacture or sale of anv substance or item in 

competition with a substance or item to be studied under the proposed 

Subcontract. It is not relevant that the Subcontractor has either the 

reputation of being able to resist the temptation to give biased advice 

or the ability to resist such temptation. 
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C. The Subcontractor agrees that, if after the 

effective date of this Subcontract, it discovers an organizational 

conflict of interest with respect to this Subcontract, it shall make an 

immediate and full disclosure in writing to the EPA Contracting Officer 

and the E & E ZPMO Subcontracts Manager, which disclosure shall include 

a description of the action which the Subcontractor has taken, or 

proposes to take, to avoid, eliminate or neutralize the conflict. E & E 

may, however, terminate this Subcontract at its convenience in the event 

of any organizational conflict of interest if such termination would be 

in the best interests of itself or EPA, or if termination is required by 

EPA. 

D. The Subcontractor agrees further that if a 

conflict of interest were identified prior to the execution of this 

Subcontract, it will adequately avoid, eliminate or neutralize the 

conflict in a manner satisfactory to the E & E ZPMO Subcontracts Manager 

and the EPA Contracting Officer. 

E. In the event the Subcontractor was aware of an 

organizational conflict of interest any time prior to or after the 

execution to this Subcontract, and intentionally did not disclose the 

conflict to E i, E or the EPA Contracting Officer, E & E may terminate 

the Subcontract for default, and E & E and/or the Government may invoke 

such other remedies as may be authorized by law. 

20. Termination by E & E 

Notwithstanding anything in this Subcontract to the 

contrary, this Subcontract may be terminated by E & E at any time, upon 

termination of the Contract, and the Subcontractor shall have no claim 

against E & E, except for services performed prior to the date of termi­

nation, and then only to the extent E & E has received payment from the 

Government for the services performed. 

21. Remedy in rhe Event of Breach by ^he Subcontractor 

In the event of any breach or failure by the 

Subcontractor to perform to the satisfaction ot E i E under this 

Subcontract, E & E shall, at its discretion, be entitled to complete the 

work or have the work completed by a third party, and the Subcontractor 
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shall be liable for the difference in the cost of completing the work 

and the remaining payments due to the Subcontractor under the 

Subcontract, together with any and all damages suffered by E & E 

including, among others, delays and loss of payments from the Government 

under the Subcontract, resulting from the Subcontractor's breach. 

22. Insurance Coverage to be Furnished by Subcontractor 

The Subcontractor shall maintain, at its own expense, 

such insurance as is required by lav or regulation, and at a minimum the 

types and amounts of insurance set forth in that clause of the General 

Conditions entitled. "Insurance", at the Subcontractor's sole expense, 

as follows: 

A. The Subcontractor shall procure and maintain such 

insurance as is required by lav or regulation, including that required 

by Subpart 28.3 of the Federal Acquisition Regulations (FAR) as of the 

date of execution of this Subcontract, and such insurance as the 

Contracting Officer prescribes by written direction. 

B. At a minimum, the Subcontractor shall procure and 

maintain the following types and amounts of insurance: 

(1) Workmen's compensation and occupational 

disease insurance in amounts sufficient to satisfy State lav; 

(2) Employer's liability insurance, in the 

minimum amount of $100,000 per occurrence: 

(3) Comprehensive general liability insurance for 

bodily injury, death, or loss of or damage to property of third persons, 

in the amount of $1,000,000 per occurrence; 

(4) When aircraft are used in the performance of 

the contract, aircraft public and passenger liability insurance, in such 

form, in such amounts, and for such periods of time as the Contracting 

Officer may require or approve. 

C. With respect to any insurance policy, all or part 

of the premiums of vhich the Subcontractor proDoses to treat as a direct 

cost under this Subcontract, and vith respect to any proposed qualified 

program of self-insurance. the approval of the Contracting Officer shall 

be obtained prior to any claim for payment therefor. The Subcontractor 

shall be reimbursed for the portion allocable to this Subcontract. 
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The Subcontractor shall indemnify, defend and hold 

harmless E & E from and against all claims, damage, loss and expenses 

arising directly or indirectly out of the performance of the work, by the 

Subcontractor under this Subcontract. 

23. Disputes 

Should any dispute arise between E & E and the Subcon­

tractor or between E & E and the Government concerning the work, 

performed by the Subcontractor under this Subcontract, the Subcontractor 

agrees to be bound by the decision of the Contracting Officer, and any 

appeals therefrom, to the same extent E & E is bound. The Subcontractor 

agrees to pay the cost of the prosecution or the processing of any 

dispute between E & E and the Government concerning work performed by 

the subcontractor, and including but not limited to administrative and 

legal expenses incurred by E & E in prosecuting any such claim on behalf 

of the Subcontractor. 

The Subcontractor also agrees to pay the cost of any 

appeal, taken at the discretion of the Subcontractor, from the 

Contracting Officer's decision concerning work performed by the 

Subcontractor. 

24. Equal Employment Opportunity 

The provisions of the clause contained in FAR Subpart 

22.8 in effect on the date hereof are hereby incorporated herein by 

reference with the following change: The word "Contractor" shall mean 

"Subcontractor." 

25. Prohibition Against Assignment — Subcontracting 

The Subcontractor shall not further subcontract out 

any of the work to be performed by it under this Subcontract nor assign 

said Subcontract without, in each case, the prior written consent of 

E t, E and of the Government, if appropriate. 

26. Technical Direction 

The Subcontractor shall promptly perform all work 

directed by the E & E ZPMO Subcontracts Manager or his designated 

representative (Subcontract Technical/Administrative Coordinator) in 
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accordance vith the technical direction given by them which may include, 

but need not be limited to: 

(1) the anticipated level of effort to be devoted to 

each task; 

(2) the anticipated end product(s) of each task; and 

(3) the completion date for each task. 

All work so performed shall remain subject to the 

"Limitation of Cost" and "Limitation of Funds" provisions of this 

Subcontract, as well as the "Level of Effort" provisions of this 

Subcontract to the extent they are incorporated into and made a part 

hereof. 

27. Standards 

All services hereunder shall be performed by employees 

or agents of Subcontractor who are experienced and highly skilled in 

their profession, and in accordance vith the highest standards of 

workmanship in their professions. 

28. Designation of Property Administrator 

The Contract Property Administrator, General Service 

Branch, Data and Support Assistance Division, EPA, Washington, D.C., 

20460, is hereby designated the property administration function for 

this Subcontract. The Subcontractor agrees to furnish information 

regarding Government property to the Contract Property Administrator in 

the manner and to the extent required by the Contract Property 

Administrator or his duly designated successors, or by the E & E ZPMO 

Subcontracts Manager. 

29. Notices 

All notices and other communications required to be 

given under this Subcontract, and in the absence of specific direction 

otherwise, shall be deemed effectively made or given if written and 

delivered to the appropriate party at the address listed below, or at 

such other address or addresses as either party may, from time to time 

designate in writing: 
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With respect to E & E: 

ECOLOGY AND ENVIRONMENT, INC. 

Rosslyn Center - Suite 1105 

1700 North Moore Street 

Arlington, Virginia 22209 

With respect to the Subcontractor: 

30. No Waiver 

No vaiver by either party in any default by the other 

party in the performance of any provision of this Subcontract shall 

operate as or be construed as a vaiver of any future default vhether 

like or different in character. 

31. Submission to Physical Examinations and ^afety Procedures 

A. Requirements. The nature of the work to be 

performed under this agreement is potentially hazardous. As a minimum, 

the Subcontractor shall satisfy all Federal, State and local statutes, 

regulations and ordinances regarding health and safety, including 

requirements of 29 CFR 1910.134. 

The Subcontractor agrees to follow all E & E health 

and safety programs that E & E may require while performing services in 

connection with this subcontract. The Subcontractor further agrees to 

allow E&E to monitor and inspect Subcontractor's activities as required 

to ensure that all parties and their agents, officers and employees are 

in compliance with E&E health and safety plan requirements. 

B. Medical Surveillance Program. Each Subcontractor 

employee involved in field activities under this agreement should be 

enrolled in a medical surveillance program, consisting of an initial 

medical examination, annual examinations and such interim examinations 

as may be required to protect or assess employee health status. The 

Subcontractor agrees to submit to E & E a certification for each 

employee assigned to this project, that said employee is enrolled in a 
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medical surveillance program, and has been medically certified by a 

physician for this work, including the use of a respirator. 

Certifications of employee medical status must be submitted to E & E 

before an employee shall be permitted to enter a hazardous waste site 

under this agreement. 

C. Safety and Health Training Responsibility. The 

Subcontractor shall arrange for and require that all of its employees 

who will be working on a hazardous waste site take a safety and health 

training course which conforms to the requirements of 29CFR 1910.120 and 

for "intermediate level" in accordance with EPA executive Order 1440.2. 

This includes the 40 hours health and safety training required by OSHA. 

Records of follow-up training are also required. Certification of 

completion of such course, by each employee who is to work on site under 

this agreement, shall be furnished to Ecology and Environment, Inc. 

prior to any such employee's entering the site for any purpose. 

D. First Aid Training and CPR Training. The 

Subcontractor agrees that its employees will not enter any site under 

this agreement, unless a minimum of two hazardous waste site field 

personnel on each site are currently certified by the American Red Cross 

in both Multimedia First Aid and Cardiopulmonary Resuscitation 

(CPR)-Modular, or equivalent. 

E. Use of Equipment and Protective Clothing at 

Hazardous Waste Sites. The Subcontractor agrees that each employee 

shall wear such protective clothing and use such equipment as specified 

in the Site Safety Plan at all times when such employee is on the site. 

The Subcontractor hereby agrees to comply with the requirements set 

forth in 29 CRF 1910.120 and 29 CFR 1910.134 including those provisions 

that require facial hair to be removed and/or special facepiece lenses 

to be utilized by persons with poor eyesight in the event respiratory 

equipment is to be used. The Subcontractor hereby agrees to have its 

own employees submit to the authority of E & E should E & E ever 

determine that a health or safety concern exists, and that any 

Sub-subcontractors to the Subcontractor will be required to adopt and 

agree to the terms of this paragraph as a condition of any written 

agreement of other Sub-subcontract governing on-site activities. 
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32. Entire Agreement 

This Subcontract, with all Exhibits and materials 

incorporated herein by reference and made part hereof, shall constitute 

the entire understanding between the parties and no conversations, 

memoranda, or other matters, whether written or oral, and previously 

exchanged between the parties hereto, shall alter the terms of this 

Subcontract. 

33. Amendments in Writing 

This Subcontract may be amended only by a further 

written agreement, duly executed, between the parties, and such 

amendment shall be subject to the prior approval of the Government. 

This Subcontract may not be changed orally. 

34. Jurisdiction 

This Subcontract shall be deemed to be executed in and 

performed in the County of Erie, of the State of New York, and any 

action brought pursuant to this Subcontract may be brought only in the 

Supreme Court of the State of New York, County of Erie. 

35. Governing Law 

The parties hereby agree that this Subcontract, 

including its validity and interpretation, shall in all respects be 

governed by the laws of the State of New York. 

.36. Working Files 

The Subcontractor shall maintain accurate working 

files containing all work documentation including calculations, 

assumptions, interpretations of regulations, source of information, and 

other raw data required in the performance of this agreement. The 

Subcontractor shall provide the information contained in its working 

files to Ecology and Environment, Inc. upon request. 

37. Technical Data 

The Subcontractor hereby agrees to deliver to the 

E & E Subcontracts Manager within thirty (30) days after being requested 

to do so by E & E, the following documents: 
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A. All originals and copies, and all abstracts and 

excerpts therefrom, of all information supplied to the Subcontractor by 

Ecology and Environment, Inc. and specifically designated "Confidential 

Business Information," pursuant to the article entitled "Treatment of 

Confidential Business Information." 

B. All originals and copies, and all abstracts and 

excerpts therefrom, all information collected by the Subcontractor 

directly from a business or from a source that represents a business or 

businesses, such as a trade association, pursuant to the Article 

entitled "Screening of Business Information for Claims of 

Confidentiality." 

C. All originals (if originals are unavailable, 

copies will be acceptable) of all Technical Data* which is pertinent to 

the support of the Remedial Response Program and has been furnished to 

the Subcontractor by Ecology and Environment, Inc. or has been generated 

by the Subcontractor in performance of this agreement. In the event 

that there is any disagreement as to whether certain data is considered 

pertinent, the Program Manager shall make the final determination. This 

determination shall not be subject to the terms of the Article entitled 

"Disputes." 

*"Technical Data" as used herein means recorded 

information, regardless of form or characteristic, of a scientific or 

technical nature. It may document research, experimental, 

developmental, or engineering work; or be usable or used to define a 

process or to procure, produce, support, maintain, or operate material. 

This data may be graphic or pictorial delineations in media such as 

drawings or photographs; text in specifications or related performance 

or design type documents; in machine forms such as punched cards, 

magnetic tape, computer disks or printouts of data retained in computer 

memory. Examples of technical data include research and engineering 

data, engineering drawings and associated lists, specifications, 

standards, process sheets, manuals, technical reports, catalog item 

identifications, and related information. 

D. Copies of all other types of additional data, 

including but not limited to: reference materials, source lists, field 

notes, log books, chemical data, maps, and photographs pursuant to the 

clause "Rights in Data—Special Works (EPAAR 1552.227-72). 

17 



E. Upon receipt of all data provided to Ecology and 

Environment, Inc. by the Subcontractor under this paragraph, the 

Contracts Administrator shall acknowledge in writing to the 

Subcontractor the receipt of all confidential or other data. 

38. Subcontractor Accounting System 

The Subcontractor shall employ an accounting system 

for this agreement to identify and record site specific costs on a site 

specific activity basis. Site specific cost documentation must be 

readily retrievable and sufficiently identifiable to enable cross 

referencing with payment vouchers for purposes of cost recovery 

li tigations. 

IN WITNESS WHEREOF, the parties hereto have made and executed 

nis "greement as of the day and year first above written. 

'iREED T"1 AND ACCEPTED: 

By 

(Signature) 

(Pr nted or Typed Nam. 

(Title 

ECOLOGY AND ENVIRONMENT, INC. 

By 

(Signature) 

Lewis A. Welzel 

(Printed or Typed Name) 

:bcontracts Manager 

(Title) 

18 



EXHIBIT 2 

COST/PRICE DATA 

TDD NO. 

The work to be performed hereunder shall be on a Time and 

Materials basis with a not-to-exceed dollar obligation of 

Invoices must show unit costs and 

proper price extension, and must be supported by appropriate 

documentation. 

The not-to-exceed total obligated hereunder is predicated on 

the cost quotation of dated 

, 19 attached hereto. 

Invoices are to be forwarded to ECOLOGY AND ENVIRONMENT, INC., 

for approval by 

the project manager before being forwarded for processing and payment. 



JUSTIFICATION FOR THE RECOMMENDED SUBCONTRACTOR 

Of the solicited bidders only Remediation Services Inc. (RSI) chose 

to respond to the bid solicitation. Heritage Remediation/Engineering 

Inc. declined to submit a bid because their cyanide treating facility 

located in Indianapolis, Indiana, is currently closed for maintenance 

and retrofitting to upgrade their capacity. Chemical Waste Management 

declined to bid at this time because of schedule conflicts with our 

proposed mobilization date. Riedel Solvent Recovery Corporation failed 

to respond to the bid for unknown reasons. 

The Bid submitted by RSI was reviewed and compared to previous bids 

for projects with a similar scope of work. The E & E/FIT review panel 

found that the technical approach proposed by RSI either met or exceeded 

the bid specifications. Also considered were RSI's prior experience, 

training of personnel, period of response, appropriate permits and 

licenses, insurance and total cost of the bid. Upon contacting former 

contractors who have hired RSI we were given high recommendations 

regarding their skill. We believe that this recommended winning 

response represents a fair cost estimate for the scope of work. 

Therefore we do not recommend further solicitation of bids from 

additional subcontractors. 



7f®LE 5 

DRUM REMOVAL m THE LACLEDE COAL 6AS SITE 

51. LEU]3. MISSOURI 
TDDI F-07-3006-020 PFKt FM0(«73SA 

BID PROPOSALS * 

ITEM EST. OUAN. UNITS 

1) MOBILIZATION t 

DEMOBILIZATION LUMP SUM 

2) DRUM SAMPLING LUMP SUM 

3) SAMPLE ANALYSIS 17 PER DRUM 

$) DRUM TRANSPORT LUMP SUM 

5) DRUM/HA5TE DISPOSAL - SUB1TEMS 

ft> SOLID/INCINERATION 17 PER DRUM 

B) S0LID/LANDF1LL1NG 17 PER DRUM 

t> LIQUID/INCINERATION 8 PER DRUM 

D) LI CD ID/TREATMENT 6 PER DRUM 

6) DELAY TIME $ PER HOUR 

TOTAL BID — 

ITEMS 1,2,3, $ * SUB1TEMS A * C — 

ITEMS 1,2,3.$ «• SUB1TEMS A + D MAXIMUM POTENT1AI LOST 

ITEMS 1,2.3.$ f SUB1TEKS B * D MINIMUM POTENTIAL COST 

ITEMS 1,2,3.$ «• SU&1TEMS & • C 

REMEBIRTUN SERVICES INC. 

UNIT COSTi 

$130.00 

737 SL 

$2, 266.00 

$1,825.00 

$3,230.00 

$1.$22.00 

$335.00 

$212.00 

$$75.00 

$750.00 

$150.00 

$16,315.00 

$3.60$. 00 

$3,600.00 

$6,000.00 

$600.00 

$33,682.00 

$30,078.00 

$32,278.00 

$16,767.00 

$16,367.00 

» Drily Renediation Services Ire. cticise to resound to the Did solicitation, see tent for details 

HERI7ASE REMEDIATION/ESS. ! iRIEDEL SOLVENT RECOVERY CHEMICAL WfiSTE MANAGEMENT 

UNIT COST ; TOTAL ii UNIT COST I 737ft- I! UNIT COST i 737ft. 

: $0.00 :: — : $0.00 — : to..'.: 

I $0.00 ! I I $j, OJ I i I $0, C 0 

$0.00 : $0.00 :: $0.00 : $0.00 :: $0.00 : $0.so 

— : $c.oo ! • — : $0.00 u — i $';. oo 

$0. to : $0.00 :: $0.00 : $0.00 :: $0.00 ; $0.00 , 

$0.00 : $o.co $0.00 : $0.00 :: $0.00 : $e.oc , 

$0.00 1 $0.00 :: $0.00 : $0.00 :: to. to : $o.os ; 

$0.00 : $0.00 :: $0.00 : $0.00. :: to.00 : $o.oo : 

$0.00 ; $0.00 :: $0.00 : $0.00 :: $0.00 ; to. 00 ; 

i $0.00 :: — i $0.00 :: — : $0.00 ; 

; $0.00 — ; $0.00 — ; $0.00 ; 

t $0.00 — : $0.00 — i $0.00 ; 

; $0.00 ;; — i $c.oo :: -- : to. 00 : 

— ; $0.00 — ! $0.00 — : to. to . 

f i l e  n a * e  =  L C L D B D C 2  o r i n t  r a n e e  = •  R 1 . . W $ 5  



HERITAGE ENVIRONMENTAL SERVICES, INC. 

7901 West Morris Street 
Indianapolis, IN 46231 
Phone: 317/243-0811 
FAX: 317'241-4434 

May 23, 1991 

Mr. Wes McCall 
Ecology and Environment, Inc. 
Cloverleaf Building 3 
6405 Metcalf 
Overland Park, Kansas 66202 

Dear Mr. McCall 

I would like to thank you for giving HERITAGE the opportunity to submit a 
proposal to you for the removal and disposal of twenty-five drums of soil cuttings, equipment 
decontamination water, and PPE from the Laclede Coal Gas site in St. Louis, Missouri. It 
is my understanding that this waste was generated by Ecology & Environment, Inc. while 
performing a site investigation under a contract with the United States Environmental 
Protection Agency. 

While HERITAGE does have a state of the art cyanide treating facility in 
Indianapolis, Indiana we are regretfully declining to submit a proposal for this work. The 
reasons for declining to bid are as follows: 

- Our cyanide treating facility is currently down for maintenance and retrofitting. Our 
unit is currently undergoing modifications that will increase our capacity an additional 
50%. The unit should be modified and accepting cyanides next month. 

- Due to the fact that our unit is down and we would need to subcontract the waste 
to another disposal facility, we feel the process would be cost prohibitive for Ecology 
& Environment. 

Once again, I appreciate the opportunity to submit a proposal for this project. 
However, under these circumstances, we feel it is in the best interest of both Heritage 
Environmental Services and Ecology & Environment, Inc. for us to decline to bid. 

2JG91082.I19 



I look forward to working with you and Ecology and Environment, Inc. on future 
projects. If I can be of any help to you in the future with things such as budgetary estimates 
for analytical or remediation services, please do not hesitate to contact me at 314-521-3600. 
I look forward to hearing from you. 

Sincerely, 

HERITAGE ENVIRONMENTAL SERVICES, INC. 

'•"yys 

fohn L. Goldak 
National Account Manager 

JLG/lsr 

2JG91082.I19 



Remediation Services, Inc. 

May 23, 1991 

Ecology and Environment, Inc. 
Cloverleaf Building #3, Suite 404 
6405 Metcalf Avenue 
Overland Park, Kansas 66202 

RE: Laclede Coal Gas Site, St. Louis, Missouri 
Drum Disposal (25) 
TDD #F-07-9008-020/FM00579SA 

Dear Mr. McCall: 

Thank you for the opportunity to present a proposal on the disposal of 25 drums from the 
above mentioned facility. Our proposal is broken down into the following categories for 
your review: 

1. Proposal and Bid Form 

A. A statement that all work performed will be in accordance with the 
specifications set forth in the Information for Bidders Package and which will 
stand in a Court of Law. 

B. Statement of Qualifications 
C. References 
D. Licenses and Permits 
E. Time Schedule 
F. Major Equipment 
G. Insurance 
H. Removal and Disposal Plan 
I. Subcontract Disposal Form 

If you have any questions, please do not hesitate to call me at (314) 567-5300. 

Sincerely, 

11401 Moog Drive • St. Louis, MO 63146 • (314) 567-5300 • FAX (314) 567-6903 



Bid Sheet 
for 

Drum Removal and Disposal 
Laclede Coal Gas Site 
St. Louis, Missouri 

TDD #F-07-9008-020 PAN #FM00579SA 

Bid 
Item Description Unit Price Estimated Totals 
1 Mobilization/Demobilization Lump Sum= 2,286.ofrl) 
2* Drum sampling Lump Sum= 1,825.002) 
3* Sample analysis $190.00 /Drum x 17 Drums = 3.230.Q03) 
4 Drum Transport Lump Sum= i,422.flfr4) 
5 Drum/Waste Disposal 

Subiterns 
a)solid + incineration $ 
b)solid + landfilling $ 

**c)liquid + incineration $ 475.00/Drum 
d)liquid + treatment $ 750.00/Drum 

Total (5a+5b+5c+5d) 

995.oo/Drum 
212.00/Drum 

17 
17 
0 
8 
25 

Drums =i6,9i5.ofr5a) 
Drums = 3,6O4.c05b) 
Drums = -0- (5c) 
Drums = 6,ooo.ofr5d) 
Drums =26.5i9.o()5) 

Delay Time $ lSQ.ofl'Hour x 4 hours=$ 600.00(6) 

TOTAL BID (1 + 2 + 3+4+5+6) =$35,882.00 

COMPANY: Remediation Services, Inc. 

TELEPHONE NUMBER: (314) 567-5300 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

* Use only if deemed necessary by bidder. 
** Indicate unit cost in case this action is necessary. 



RSI ASSUMPTIONS 
Laclede Coal Gas Site 

Drum Disposal 
Dated May 23, 1991 

Page 1 of 2 

RSI's proposal is based on several assumptions. First, it is assumed that all soil debris in the 
drums (17 drums) would be disposed of at Peoria Disposal Company, (PDC) Peoria, Illinois. 
The liquids (8 drums) would be disposed of at Clean Harbors facility in Braintree 
Massachusetts. Furthermore the owner has the ultimate responsibility to choose the disposal 
site with RSI adjusting the disposal price for the ACTUAL difference between the above 
mentioned facilities and any other site chosen by the owner. The possibility exists that PDC 
or Clean Harbors may not accept all or part of the waste for disposal or the owner may 
choose another site. In either case a contract modification would be negotiated. 

In accepting this proposal, the Owner (generator) accepts the quoted disposal facilities as 
the disposal facilities of the Owner's choice. 

It is assumed that all work will be performed in level "D" or "C" protective gear. 

RSI assumes that utilities such as but not limited to water and electricity facilities are 
present and accessible. 

RSI's unit prices are based on the quantities as shown in the proposal. If the quantities 
exceed those as stated in the proposal, it is assumed that the actual quantities will be paid 
for at the respective unit prices. 

Our prices are based on monthly invoicing of percent completion and unit bid items 
completed to date as detailed in the specifications, with the balance due 20 days thereafter. 
An interest charge of 1 1/2% monthly will be assessed on all overdue accounts. 

The time frame included in the proposal does not anticipate delays due to strikes, weather 
or other delays outside of RSI's control. 

The incineration disposal prices are based on the material not requiring any surcharges 
based on including but not limited to ash content, chlorides, and BTU's. 

The landfill prices are based on the material being accepted by PDC for landfilling and not 
requiring any stabilization beyond PDC's standard mix. 

The liquids treatment and disposal option is based on the material being transported to the 
Clean Harbors facility in Braintree, Massachusetts. The liquids treatment option prices are 
based on the pH of the material being between 3 and 8 and less that 1 inch of solids in each 
drum. If the material turns out to be a listed waste requiring a specified technology for 
treatment prior to disposal, or if there is any other characteristic which causes the disposal 
price to increase, a contract modification would be negotiated. 



RSI ASSUMPTIONS 
Laclede Coal Gas Site 

Drum Disposal 
Dated May 23, 1991 

Page 2 of 2 

INDEMNIFICATION AGREEMENT 

To the fullest extent permitted by law, Client shall indemnify, defend and hold harmless 
REMEDIATION SERVICES, Inc. and its subcontractors, consultants, agents, officers, 
directors and employees from and against all claims, liabilities, damages, losses and expenses, 
whether direct or indirect or consequential, including but not limited to fees and charges for 
attorneys and court and arbitration costs, arising out of or resulting from the services or 
work of REMEDIATION SERVICES, Inc. or any claims against REMEDIATION 
SERVICES, Inc. arising out of, are related to, or are based upon, the actual or threatened 
dispersal, discharge, escape, release or saturation of smoke, vapors, soot, fumes, acids, 
alkalis, toxic chemicals, liquids, gases or any other material, irritant, contaminant or pollutant 
in or into the atmosphere, or on, onto, upon, in or into the surface or subsurface of (a) soil, 
(b) water or water sources, (c) objects, or (d) any tangible or intangible matter, whether 
sudden or not. It is understood that REMEDIATION SERVICES, Inc. is not the generator 
of any hazardous or toxic substances found, treated, or removed under this contract and shall 
not be identified as such under any circumstances. Such indemnification shall not apply to 
claims, damages, losses or expenses which are finally determined to result from willful or 
reckless disregard, negligence or material breach by REMEDIATION SERVICES, Inc. of 
its obligations under this CONTRACT. 



ATTACHMENT 



STATEMENT OF WORK PERFORMANCE 

All work performed by RSI would be accomplished in acceptable industry 
standards for an enforcement sensitive site. This would be accomplished 
through following the specifications as set forth in the proposal dated May 14, 
1991 number F-07-9008-020/FM00579SA. 



ATTACHMENT 



THE RSI TEAM 

PRESENTATION OF QUALIFICATIONS 

OPERATIONS MANAGER 
KEVIN DYER - Having a Bachelor of Science degree in both Biology and Civil 
Engineering and nine (9) years of environmental engineering experience with the 
Environmental Protection Agency (EPA) and U.S. Army Corps of Engineers as well 
as his most recent experience with a large environmental engineering firm, Mr. Dyer 
has outstanding credentials for the Operations Manager's position. Although too 
numerous to detail all of Kevin's experiences, the following do warrant mentioning: 

• Reviewed EPA, State and local environmental records, sampled groundwater, 
surface and subsurface soils. 

• Conducted Site Assessments on commercial property transfers for the 
potential hazard of contamination. 

• Interpreted and applied rules, regulations, and policies for work to be 
performed on hazardous waste sites and EPA construction grants. 

• Provided training for EPA construction grants and hazardous waste 
personnel. 

• Acted as technical advisor pertaining to CERCLA/SARA hazardous waste 
management, TSCA (PCBs), asbestos, RCRA and other environmental issues. 

• Provided training to Area staff in spill response, personnel protection and 
safety, sampling, and hazardous waste management. 

• Experienced in underground storage tank removal and remediation activities. 

MARKETING - ESTIMATOR 
WILLIAM J. IILADICK, JR. - Involved in conducting a broad spectrum of field 
consultant activities. Conducted miscellaneous industrial hygiene surveys, i.e. testing 
for carbon monoxide, lead, organic gases, etc. Conducted laboratory testing in 
conjunction with Illinois Geological Survey projects on sulphur extraction and analyzing 
data from numerous analyses. Holds a Bachelors of Science degree, Biochemistry. 

GEOLOGIST 
RANDY MASON - Consulting geologist for drilling projects and exploration projects 
of regional and local settle; included mapping, sampling and drilling and processing 
samples for geochemical analysis. Consultant to blasting contractors for seismological 
vibration control. Involved with pre-blast inspections of structures, damage claim 
investigations, and blast design and monitoring. Holds a Bachelors of Science degree, 
Geology and Geophysics. 



KEVIN E. DYER 

QUALIFICATIONS 

Extensive experience and knowledge of EPA/OSHA rules and regulations from the 
implementation/interpretation of said to the management of projects in excess of $25 million, 
as well as the direct on-site experience in multiple environmental engineering disciplines. 

Provided consulting services to clients on matters involving the Clean Air Act, Resource 
Conservation and Recovery Act, Comprehensive Environmental Compensation and Liability 
Act and Toxic Substances Control Act. 

Wrote and estimated costs for proposals, including addressing all aspects of the National 
Contingency Plan to complete a Remedial Investigation/Feasibility Study. 

Reviewed EPA, State and local environmental records, sampled groundwater, surface and 
subsurface soils. 

Negotiated with state and federal agencies as it pertained to proposed construction and/or 
acquisition of right-of-ways along planned highway improvements. These improvements may 
involve underground storage tanks, landfills, National Priority Listed sites, CERCLIS sites 
or any other site which may pose an environmental liability on the State Highway 
Department. 

Conducted Site Assessments on commercial property transfers for the potential hazard of 
contamination. 

Interpreted and applied rules, regulations, and policies for work to be performed on 
hazardous waste sites and EPA construction grants. Provided training for EPA construction 
grants and hazardous waste personnel. 

Acted as technical advisor pertaining to CERCLA/SARA hazardous waste management, 
TSCA (PCBs), asbestos, RCRA and other environmental issues. 

Provided training to Agency staff in spill response, personnel protection and safety, sampling, 
and hazardous waste management. 



BUSINESS EXPERIENCE 

REMEDIATION SERVICES, INC., St. Louis, MO 1990 

Operations Manager 

SEICO, INC. 1989 to 1990 

Environmental Engineer 

BOONEVTLLE POWER ADMINISTRATION 1988 to 1989 

Environmental Coordinator 

U.S. ARMY CORPS OF ENGINEERS 1984 to 1988 

Lead Engineer 

ENVIRONMENTAL PROTECTION AGENCY 1979 to 1984 

Environmental Engineer 

EDUCATION 

University of Illinois - Champaign/Urbana - Bachelor of Science, Biology, 1976 

University of Illinois - Champaign/Urbana - Bachelor of Science, Civil Engineering, 1978 

400+ hours of Continuing Education -
Environmental Engineering/Hazardous Waste Management 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR REFRESHER TRAINING 

This is to certify that 

KEVIN E. DYER 

has completed the 8 hour Refresher Training Course 
in compliance with OSHA 29CFR1910.120 
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U.S. ENVIRONMENTAL PROTECTION 
AGENCY 

This certifies that 
KEVIN E.  DYER 

has completed the 

PERSONNEL PROTECTION AND SAFETY (165.2)  
Tra ining Course  

July 22 - 26, 1985 
Des Moines ,  Iowa 

2 .6  Cont inuing Educat ion Uni ts  Awarded 

Presented by the 

OFFICE OF EMERGENCY AND REMEDIAL RESPONSE 

rti/rm&Q 0 LuJ 
/ 

Course Director Training Coordinator, 
Environmental 
Response Branch 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

MIKE GWINN 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 

hJp<uâ  /9f/ 
Date Completed 
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WIT J JAM J. HLADICK, JR. 

Education 

Bachelors of Science in Biochemistry, 1986, University of Illinois 

Employment History 

Senior Estimator, Remediation Services, Inc. 1990-Present 
(Affiliate of FCA Services, Inc.) 

Senior Estimator, FCA Services, Inc. 1990-Present 

Estimator, Chemical Waste Management, Inc. & Affiliates 1987-1989 
Responsible for estimating hundreds of projects up to $5,000,000 in size. 

Senior Technician, John Jurgiel & Associates (Consulting) 1985-1987 
Duties involved conducting a broad spectrum of field consultant activities. Conducted 
identification surveys in commercial, industrial and public buildings. Oversaw monitoring 
programs for hundreds of projects. Conducted miscellaneous industrial hygiene surveys, 
i.e. testing for carbon monoxide, lead, organic gases, etc. 

Project Manager, Illinois Abatement Act Projects 1985 
Responsible for enforcement of Illinois Asbestos Abatement Act for schools. Served as 
a free-lance Project Manager. 

Lab Analyst, Illinois State Geological Survey 1983-1985 
Conducted laboratory testing in conjunction with Illinois Geological Survey's project on 
sulphur extraction from Illinois coal. Duties also included analyzing data from numerous 
analyses. 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

WILLIAM JOSEPH HLADICK, JR. 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 
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DatdCompleted 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR MANAGER/SUPERVISOR TRAINING 

This is to certify that 

RANDAL A. MASON 

has completed the 8 hour Manager/Supervisor Training Course 
in compliance with OSHA 29CFR1910.120 



THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

GENE MONETTI 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 
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CRAIG NANCE 

Education 

O'Fallon High School, Graduate 1976 

. 40 Hours Toward Associate Degree in Applied Science and Electronics 

Employment History 

REMEDIATION SERVICES, INC, St. Louis, MO 1990 
Heavy Equipment Engineer 

GRANITE CITY STEEL, Granite City, IL 1977-90 
Heavy Equipment Operator 

Experience 

Broad experience in heavy equipment operations including the following: 

Dozers 
Hi-Lift Loaders 
Backhoes 
Cranes 
Scrapers 
Bobcats 
Tractors 

Professional Certifications 

OSHA Hazardous Materials Training (40 Hours) 
Numerous Safety and Procedure Training 

Professional Affiliations 

Operating Engineers Local 520 - 1975 to present 



'/~aSrf&£: 

jWMmM. ' 

THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR MANAGER/SUPERVISOR TRAINING 

This is to certify that 

CRAIG NANCE 

has completed the 8 hour Manager/Supervisor Training Course 
in compliance with OSHA 29CFR1910.120 
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THE ENVIRONMENTAL TRAINING INSTITUTE 
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HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR MANAGER/SUPERVISOR TRAINING 

This is to certify that 

STEVE ROBINSON 

has completed the 8 hour Manager/Supervisor Training Course 
in compliance with OSHA 29CFR1910.120 

CD0A1m2£ 
Instructor 

cT>6> \n/vaArtA*\ \Q90 
)ate Completed 
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HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR REFRESHER TRAINING 

This is to certify that 

TODD TIPTON 

has completed the 8 hour Refresher Training Course 
in compliance with OSHA 29CFR1910.120 

y 

» 

FlbtruzsL/ 199/ 

Date Completed 



THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

TOM TIPTON 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 
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REMEDIATION SERVICES, INC. 
COMPLETED JOBS AND REFERENCES 

Below we have listed several projects and references for your review which Remediation Services, Inc. has 
been affiliated with, performed remediation projects and are representative of our diversified experience. 

This information is submitted in strict confidence and should NOT be discussed with anyone other than 
those involved with the evaluation of Remediation Services, Inc. for the work currently being considered. 

CONTACT NAME AND NUMBER TYPE OF FACILITY 

City of Pevely Government Agency 
Mr. Russ Michler City Maintenance Yard 
(314) 479-4453 

Geotechnology, Inc. Engineering Consultants 
Mr. Scot Miller 
(314) 997-7440 

Equitable Real Estate Management Real Estate Management 
Mr. Mike Klamm 
(314) 421-5900 

U.S. Durum Milling 
Mr. James Meyer 
(314) 638-1447 

Villa Duchesne/Oak Hill School 
Mr. Mike Sawicki 
(314) 432-2023 

Flour & Pasta Manufacturer 

Educational Facility 

General Electric 
Mr. James F. Bratton 
(314) 726-9103 

St. Louis Lamp Plant 

Crown Manufacturing 
Mr. Joe Scott, Jr. 
(314) 532-8050 

Door/Window/Awning Manufacturer 
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CONTACT NAME AND NUMBER 

O'Brien & Gere 
Mr. Gary Fern 
(314) 842-4550 

Supply/Service, Inc. 
Mr. Ronald N. Carter 
(314) 963-1717 

Mead McClelland 
Mr. Guy McClelland 
(314) 773-8300 

Bryan, Cave, McPheeters & McRoberts 
Mr. Nicholas Gladding 
(314) 231-8600 

TYPE OF FACILITY 

Consultants 

Equipment Supplier 

Corporate Acquisition Group 

Environmental Law Firm 

3/29/91 
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PERMITS 

No Federal or State permits are anticipated for this project. It is assumed 
that the Generator has the appropriate State, and Federal generator ID 
numbers. 
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TIME SCHEDULE 

RSI could mobilize on the project within 10 days of an issuance of a notice to 
proceed. Disposal facilities require samples prior to waste stream acceptance. 
These samples would be taken on the first day and delivered to the disposal 
facilities for analysis and waste stream acceptance. 

Waste stream analysis and acceptance will take approximately 5 weeks. 

Transportation and scheduling into a facility will take an additional 1 to 4 
weeks. 
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MAJOR EQUIPMENT 

The only major equipment anticipated to utilized is a rubber tired backhoe or 
fork lift to move the drums and to load them onto the transportation vehicles. 
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ACOIill. CERTIFICATE OF INSURANCE 
11/70/7:1 

ISSUE DATE (MM/DO/Y.Y) 

i;:/o<vvo 

i 
The Lockton Insurance Otjeiw.y 
J. C j. lyplaco , 1. C. j. lypl.ace Dr. ̂ ltJV>0 
Saint Loui';; NO AIM'II 

THIS cnnTincATr: is ISSUIID AS A MATTER or INFORMATION ONLY AND CONFERS 
NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS CERTIFICATE DOES NOT AMEND, 
EXTEND OR ALTER THE COVERAGE AFFORDED DY THE POLICIES DELOW 

70'I 
REMEDIATION ULRVICEO? 
D/B/A RSI, INC. 
11101 Moocj Drive 
Saint Lou in NO Alil'JA 

MC. 

COMPANY 
LET I  EM 

COMPANY 
LET!EM 

COMPANY 
LliTTFH 

COMPANY 
LETTER 

COMPANY 
LETTEn 

COMPANIES AFFORDING COVERAGE 

I L 11 <  M" L y  llu tu.vl / UJ. C «--A«;s irjned U.i'ik 

Planet Insurance Company 

COVERAGES 711 
THIS IS TO CERTIFY THAT.THfcPOLICIES OF INSURANCE LISTED DELOW HAVE DCCN ISSUED TO "[HE INSURED NAMED AOOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TEnM OR CONDITION OF ANY CONTRACT On OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY DE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED RY THE POLICIES DESCRIflED HEREIN IS SUUJECT TO ALL THE TERMS. 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE LIEEN REDUCED OY PAID CLAIMS. 

TYPE OF INSURANCE 

GENERAL LIABILITY 

^  COMMERCIAL GENERAL LIAD1LITY 

^  CLAIMS MADE OCCUR. 

OWNER'S & CONTRACTOR'S PROT. 

AUTOMODILE LIABILITY 

ANY AUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED AUTOS 

NON-OWNED AUTOS 

OARAGE LIADILITY 

POLICY NUMBER 

HUIU7:>77:MJ0 1 

POLICY EFFECTIVE POLICY EXPIRATION 
DATE (MM/IUJ/YY) DATE (MM/OU/YY) ALL LIMITS IN THOUSANDS 

.11/30/70 

GENERAL AGGREGATE 

'LJ/30/71 pnoDUCTSCOMP/ops AGGREGATE ly 000 

PERSONAL & ADVERTISING INJURY $ y 0()Q 

*1,000 
*100  

EACH OCCURRENCE 

FIRE DAMAGE (Any ono l i re)  

X 
X 
X 

i  1/7)0/70 1  J . /7)0/7i  

COMBINED 
SINGLE 
LIMIT 

BODILY 
INJURY 
(Por  person)  

BOOILY 
INJURY 
(Per  accldonl)  

PROPERTY 
DAMAOE 

1,000 

EXCESS LIADILITY 

Umbrel la  lor  in 
OTHER THAN UMDIIELLA FOnM 

WORKER'^ COMPENSATION 

AND 

EMPLOYERS'  LIADILITY 

OTHER 

Pollution Liability 

EACH 
OCCURRENCE 
* 

AGQREQATE 

W(;.I-:JII-MOI ;;I;I-o.to 

ITLUSLVIIOHOJ. 

i;voi/vo 

n/so/vo 

1 IV 0J./VI 

STATUTORY 

100 
L00 

100 

(EACH ACCIDENT) 

(DISEASE-POLICY LIMIT) 

(DISEASE—EACH EMPLOYEE) 

J.  1 /30/71 ' l - ' jOO ,  each Occurrmico 

i t -1 ,0  0  0 ,  A()( j rcMja tc .»  

DESCRIPTION OF OPEnATIONS/LOCATIONS/VEHICLES/RESTRICTIONS/SPECIAL ITEMS 

CERTIFICATE.HOLDER 

10 70 6 
TO WIIOI ' I  IT.  MAY CUMCLKM 

ACORD 25-S (3/08) 

CANCELLATION 

SHOULD ANY OF THE ADOVE DESCniOED POLICIES DE CANCELLED DEFOnE THE 

EXPIRATION DATE THEREOF. THE ISSUING COMPANY WILL ENDEAVOR TO 

MAIL 1 0  DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE 

LEFT, DUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OOLIGATION OR 

LIADILITY OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES: 

\j AUTHORIZED REPRESENTATIVE 

/' - J ... -, . U..;ll'- i "•<> " 
/< 

(J>: u i") 
©AC06D CORPORATION 1900 
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March 22, 1991 

RE: Nacor, Inc. and Subsidiaries: 
FCA Services, Inc. 
FCA Services West, Inc. 
Select Environmental, Inc. 
Select Environmental East, Inc. 
Remediation Services, Inc. 

To Whom it May Concern: 

J. W. Terrill, Inc. has been pleased to provide surety credit for 
Nacor, Inc. and Subsidiaries for several years. During our long 
term relationship with Nacor, Inc. we have never had a question as 
respects to workmanship or their ability to perform. 

Due to Nacor's reputation, technical expertise, financial 
strength, equipment and quality labor force, we stand prepared to 
execute Treasury listed performance and payment bonds for various 
projects for single jobs in excess of $2,500,000. 

Please do not hesitate to contact our office if you have any 
questions regarding a specific bond request. 

Very truly yours, 

Andrew P. Thome 
Bond Manager 

AT/36124 
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SUGGESTED REMOVAL AND DISPOSAL OPTIONS 

Landfilling of the solids is the most economical solution to dispose of the 
cuttings and personnel protective equipment. This is based on the assumption 
that the material can be accepted by PDC. PDC has indicated that the 
material can be accepted based on the analytical results in the specifications, 
however, formal approval must be made on a sample to be shipped to PDC 
for analysis. 

Treatment of the liquids and disposal would be completed by Clean Harbors. 
The liquids would be hauled to their Braintree Massachusetts location for 
treatment if necessary and disposal. The pricing of the disposal is based on 
their formal acceptance of the waste based on analytical results. 

Incineration is an option for the liquids. The liquids can be economically 
disposed of at the Trade Waste Incinerator in Sauget. TWI's proximity to the 
St. Louis area lends itself to be more economical than other alternatives. 
Again, formal approval is based on a sample which must be analyzed and 
reviewed. 
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REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

1. SHALL AND SHALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is | |, is not |XJ, a 

small business concern as defined in accordance with Section 3 

of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies that he is small business (as 

set forth in A. above) and is | |, is not |X_I> owned and 

controlled by socially and economically disadvantaged 

individuals. Such a firm is defined as one: 

o Which is at least 51 percent owned by one or more such 

individuals or, in the case of publicity owned business, 

at least 51 percent of the stock is owned by such 

individuals, 

o Whose management and daily business operations are 

controlled by one or more such individuals, and 

o Which management and daily operations are controlled by 

one or more such individuals, and 

o Which certifieds concerning said ownership and control in 

accordance with Section C. below. 

C. The offeror/contractor certifies that he is j ~ l  »  is n o t  l * J »  a  

minority individuals) in accordance with C.l. below or that he 

is | |, is not | _X_| , socially .and economically disadvantaged in 

accord with Section C.2 or C.3. Socially and economically 

disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans. Hispanic 

Americans. Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 

Section 8(a) of the Small Business Act (15 U.S.C. 637); or 



3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of the 

Small Business Act. 

•JOHAN-OUNED BUSINESS 

Concern is | I, is not |X_ i >  a voman-ovned business. A voman-ovned 

business is a business is a business vhich is, at least, 51 percent 

owned, controlled, and operated by a woman or women. "Controlled" is 

defined as exercising the power to make policy decisions. 

"Operated" is defined as actively involved in the day-to-day 

management. For the purposes of this definition, businesses which 

are publicly owned, joint stock associations, and business trusts 

may be unable to answer the question. Such businesses may 

voluntarily represent that they are, or are not, women-owned if this 

information is available. 

PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 

areas, we stipulate the intended principal place of performance for 

the work described in this offer is: 

Lacled Coal Gas Site 
Street Address 

St. Louis, St. Louis, Missouri 

City County State 

| | This area has been designated as a Labor Surplus Area. 

FIRM Remediation Services, Inc. 

signat^^7~7W , , 
TITLE c-'^OperationsJ^ager 

(Authorized '-Representative) 

DATE MaV 22' 1991 



AGREEMENT 

ECOLOGY AND ENVIRONMENT, INC. 

AND 

NEBRASKA TESTING CORPORATION 

TDD No. F-07-9008-020 

PAN FM00579SA 

AGREEMENT, entered into and made effective as of the > th 

day of > , 1991, by and between ECOLOGY AND 

ENVIRONMENT, INC., a New York corporation, with headquarters at 368 

Pleasantview Drive, Lancaster, New York 14086 (hereafter, "E & E"), and 

Remediation Services, Inc., with offices at 11401 Moog Drive, 

St. Louis, Missouri 63146, (hereafter, the "Subcontractor"). 

W I T N E S S E T H :  

WHEREAS, Ecology and Environment, Inc., with headquarters at 

368 Pleasantview Drive, Lancaster, New York 14086, and a business office 

at 1700 North Moore Street, Suite 1105, Arlington, Virginia 22209, has 

entered into a contract (Contract No. 68-01-7347) with the United States 

Environmental Protection Agency (EPA), with an effective date of 

November 1, 1986, to furnish technical, engineering and managerial 

services in support of Remedial Response Activities at Uncontrolled 

Hazardous Substance Disposal Sites; and 

WHEREAS, E & E, with the approval of the Government, desires 

to subcontract a portion of its work to the Subcontractor; and 

WHEREAS, the Subcontractor agrees to provide such subcontract 

services in accordance with the terms stated herein. 

NOW, THEREFORE, in consideration of the mutual covenants, 

premises, conditions and terms to be kept and performed, the parties 

hereto agree as follows: 

>BF011 1 25-Jun-1991 



GENERAL TERMS 

TIME AND MATERIALS SUBCONTRACTS 

1. Employment 

E & E hereby agrees to engage the Subcontractor, and 

the Subcontractor hereby agrees to perform the services as provided for 

herein, and as set forth in Exhibit 1, annexed hereto and made a part 

hereof, in connection with the program and the Contract. 

2. Scope of Work 

The services to be provided by the Subcontractor for 

and on behalf of E & E shall be those specified in Exhibit 1, annexed 

hereto and made a part hereof. All services are for the purpose of 

supporting and assisting E & E in furnishing technical and managerial 

services to the EPA under the Contract. The Subcontractor shall furnish 

the necessary personnel, material, and service facilities (except as may 

be otherwise specified herein), and shall otherwise do all things 

necessary for or incident to the performance of the work, specified in 

Exhibit 1, and any references contained therein. 

3. Contract Documents and Order of Preference 

A. This agreement consists of the following documents: 

(1) This Subcontract Agreement dated as of the 

effective date written above, with attached Exhibits. 

(2) The additional general provisions required by the 

prime Contract or Federal laws, which are hereby incorporated by 

reference as follows: 

FAR 
Clause 
Number Clause Title and Application 

52.202-01 DEFINITIONS 

52.203-01 OFFICIALS NOT TO BENEFIT 

52.203-03 GRATUITIES 
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FAR 
Clause 
Number Clause Title and Application 

52.203-05 COVENANT AGAINST CONTINGENT FEES 

52.203-06 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT 

52.203-07 ANTI-KICKBACK PROCEDURES (If over $100,000) 

52.215-01 EXAMINATION OF RECORDS BY COMPTROLLER GENERAL 
(Negotiated Contracts over $10,000) 

52.215-02 AUDIT — NEGOTIATION (Negotiated Contracts over 
$10,000) 

52.215-22 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA 
(Negotiated Contracts) 

52.215-24 SUBCONTRACTOR COST OR PRICING DATA (Negotiated 
Contracts over $100,000) 

52.215-26 INTEGRITY OF UNIT PRICES (If over $10,000) 

52.216-07 ALLOWABLE COST AND PAYMENT 

52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL 
DISADVANTAGED BUSINESS CONCERNS 

52.219-13 UTILIZATION OF WOMEN OWNED SMALL BUSINESSES 

52.220-03 UTILIZATION OF LABOR SURPLUS AREA CONCERNS 

52.222-03 CONVICT LABOR 

52.222-26 EQUAL OPPORTUNITY 

52.222-35 AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND VIETNAM 
ERA VETERANS (If over $10,000) 

52.222-36 AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS (If over 
$2,500) 

52.223-02 CLEAN AIR AND WATER (If over $100,000) 

52.223-03 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY 
DATA 

52.230-03 COST ACCOUNTING STANDARDS (Negotiated Contracts over 
$100,000) 

52.233-03 PROTEST AFTER AWARD ALTERNATE I 

52.243-03 CHANGES - TIME AND MATERIALS 
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FAR 
Clause 
Number 

52.244-03 

52.245-05 

52.246-06 

52.246-25 

EPAAR 
Clause 
Number 

1552.235-70 

1552.235-71 

Clause Title and Application 

SUBCONTRACTS 

GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME AND 
MATERIAL, OR LABOR-HOUR CONTRACTS) 

INSPECTION 

LIMITATION OF LIABILITY—SERVICES (If over $25,000) 

Clause Title 

SCREENING OF BUSINESS INFORMATION FOR CLAIMS OF 
CONFIDENTIALITY 

TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION 

(3) Any special E & E "Terms and Conditions", to the 

extent such Terms are applicable, are identified as such, and are 

attached hereto. 

B. In the general provisions listed above, all references 

to the Contractor or E & E shall be deemed references to the 

subcontractor, and all references to the EPA or the Government shall be 

deemed reference to E & E. 

C. In the event of any inconsistency in this Subcontract, 

the inconsistencies shall be resolved by giving precedence in the 

following order: 

(1) This Subcontract Agreement with attached Exhibits 

(2) The Additional provisions, approved protocols and 

procedures incorporated into this Subcontract by reference 

(3) The General Provisions of the Contract 

4. PERIOD OF PERFORMANCE 

The period of performance of this Subcontract shall be 

for a term of sixty (60) days from the notice to proceed: 
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5. ESTIMATED COST 

The total cost of this Subcontract is not to exceed 

thirty five thousand, eight hundred and eight-two and 00/100 dollars 

($35,882.00). 

No payments shall be made to the Subcontractor other 

than against a properly prepared and submitted invoice in accordance 

with Article 8 of this Subcontract. 

6. PAYMENT FOR SERVICES 

E & E shall pay the Subcontractor for the services 

performed in accordance with the Subcontractor's price schedule, annexed 

hereto as Exhibit 2 and made a part hereof, and in accordance with the 

provisions of this Subcontract. No invoice for such services shall in­

clude work in excess of forty (40) hours in any week, except as author­

ized in advance by the Zone Program Manager (ZPM), or such other E & E 

employee(s) designated in writing by the ZPM. Invoices shall be sup­

ported by documents, time sheets, itemized lists of material, or other 

documents as may be reasonably required by E & E and EPA. 

Notwithstanding anything in this Subcontract to the con­

trary, the Subcontractor shall be paid for services performed on behalf 

of E & E pursuant to this Subcontract within forty-five (45) days of 

receipt of a valid invoice by E & E for such services. 

7. SUBCONTRACTOR ACCOUNTING SYSTEM 

The Subcontractor shall employ an accounting system 

for this agreement to identify and record site specific costs on a site 

specific activity basis. Site specific cost documentation must be 

readily retrievable and sufficiently identifiable to enable cross 

referencing with payment vouchers for purposes of cost recovery 

litigations. 

8. SUBMISSION OF CLAIMS FOR REIMBURSEMENT 

In accordance with the provisions of this Subcontract, 

and the cost proposal/schedule at Exhibit 2 incorporated into and made a 

part hereof, each Subcontractor invoice or claim for reimbursement, 

along with any required supporting statements or certificates, shall be 
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submitted to the attention of the Subcontracts Manager at the address 

designated below: 

ECOLOGY AND ENVIRONMENT, INC. 

6405 Metcalf, Suite 404 

Overland Park, Kansas 66202 

Attention: Mike Labuda 

9. TECHNICAL DIRECTION 

The Subcontractor shall promptly perform all work 

directed by the E & E ZPMO Subcontracts Manager or his designated 

representative (Subcontract Technical/Administrative Coordinator) in 

accordance with the technical direction given by them which may include, 

but need not be limited to: 

(1) the anticipated level of effort to be devoted to 

each task; 

(2) the anticipated end product(s) of each task; and 

(3) the completion date for each task. 

All work so performed shall remain subject to the 

"Limitation of Cost" and "Limitation of Funds" provisions of this 

Subcontract, as well as the "Level of Effort" provisions of this 

Subcontract to the extent they are incorporated into and made a part 

hereof. 

10. E & E ZPMO SUBCONTRACTS MANAGER MODIFICATION OF 

SUBCONTRACT 

Notwithstanding any of the provisions of this 

Subcontract, only the E & E ZPMO Subcontracts Manager is authorized to 

alter the scope of work set forth in Exhibit 1 of this Subcontract, or 

to amend or modify in any way any of the terms of the Subcontract. 

11. AMENDMENTS IN WRITING 

This Subcontract may be amended only by a further 

written agreement, duly executed, between the parties, and such 

amendment shall be subject to the prior approval of the Government. 

This Subcontract may not be changed orally. 
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12. NOTIFICATION OF CHANGES TO SUBCONTRACT 

A. Definitions 

As used in this Article, the term "E & E ZPMO 

Subcontracts Manager" does not include any representative of the E & E 

ZPMO Subcontracts Manager, whether or not such representative is acting 

within the scope of his authority. 

B. Notice 

The primary purpose of this Article is to obtain 

prompt reporting by the Subcontractor of Government or Contractor 

conduct which the Subcontractor considers to constitute a change to this 

Subcontract. Except for changes identified as such, the Subcontractor 

shall notify the E S> E ZPMO Subcontracts Manager promptly in writing, 

and in any event within ten (10) calendar days from the date the 

Subcontractor so identifies any Government or Contractor conduct 

(including actions, inactions, and written or oral communications) that 

the Subcontractor regards as a change to the Subcontract terms and 

conditions. The notice shall state, on the basis of the most accurate 

information available to the Subcontractor, the following: 

(1) the date, nature and circumstance of the 

conduct regarded as a change; 

(2) the name, function, and activity of each 

Government individual, Contractor, and Subcontractor official or 

employee, involved in or knowledgeable of such conduct; 

(3) the identification of any document(s) and the 

substance of any oral communication involved in such conduct; and 

(4) the particular elements of contract 

performance for which the Subcontractor may seek an equitable adjustment 

under the "Changes" clause, including: 

(a) those portions of the Subcontract 

statement of work the Subcontractor believes will be affected by the 

alleged change; 

(b) the estimated adjustment to the 

Subcontract with respect to estimated cost and/or fixed fee, delivery or 

performance schedule; and other provisions affected by the alleged 

change. 
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C. Continued Performance 

The Subcontractor shall not proceed vith the 

alleged changes as identified in the notice required by B. above, unless 

notified in advance in writing by the E & E ZPMO Subcontracts Manager, 

in accordance vith D (1), below. Until such notification is received, 

the Subcontractor shall continue performance of this Subcontract in 

accordance vith its terms and conditions. 

D. E & E Response 

The E & E ZPMO Subcontracts Manager shall respond 

in writing to the notice required by B. above. In such response, the 

E & E ZPMO Subcontracts Manager shall either: 

(1) confirm that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance in accordance vith the "Changes" 

clause; 

(2) countermand any communication regarded as a 

change; 

(3) deny that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance; or 

(A) in the event the Subcontractor's notice 

information is deemed inadequate to enable the making of a response as 

set forth in (1), (2) or (3) above, advise the Subcontractor when 

additional information is required and establish the date by which such 

additional information is to be furnished. 

E. Equitable Adjustments 

If the E & E ZPMO Subcontracts Manager confirms 

that E & E or Government conduct effected a change within the scope of 

the "Changes" clause, as alleged by the Subcontractor, and such conduct 

causes an increase or decrease in the estimated cost of, or the time re­

quired for the performance of, any part of the work under this Subcon­

tract, whether changed or not changed by such conduct, an equitable 

adjustment may be made in accordance vith the "Changes" clause of this 

Subcontract. 
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13. NOTICES 

All notices and other communications required to be 

given under this Subcontract, and in the absence of specific direction 

otherwise, shall be deemed effectively made or given if written and 

delivered to the appropriate party at the address listed below, or at 

such other address or addresses as either party may, from time to time 

designate in writing: 

With respect to E & E: 

ECOLOGY AND ENVIRONMENT, INC. 

Rosslyn Center - Suite 1105 

1700 North Moore Street 

Arlington, Virginia 22209 

With respect to the Subcontractor: 

Remediation Services, Inc. 

11401 Moog Drive 

St. Louis, Missouri 63146 

14. COMPLIANCE WITH LAWS 

Subcontractor shall comply with all applicable state, 

federal, and local laws and executive orders and regulations in the per­

formance of its services hereunder. 

15. HEALTH AND SAFETY 

A. Requirements. The nature of the work, to be 

performed under this agreement is potentially hazardous. As a minimum, 

the Subcontractor shall satisfy all Federal, State and local statutes, 

regulations and ordinances regarding health and safety, including the 

appropriate requirements set forth in 29 CFR Parts 1910 and 1926, 

including in particular, the provisions of 29 CFR 1910.120; 1910.132; 

1910.133; and 1910.134. 

The Subcontractor agrees to follow all E & E health 

and safety protocols that E & E may require while performing services in 

connection with this subcontract. The Subcontractor further agrees to 

allow E & E to monitor and inspect Subcontractor's activities as 
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required ensure that all parties and their agents, officers and 

employees are in compliance with E & E health and safety program or 

sites safety plan requirements. None of the above shall be construed to 

remove from Subcontractor and impose upon E & E any general supervision 

duty over or responsibility for the activities of Subcontractor's 

officers, agents, or employees. 

B. Medical Surveillance Program. Each Subcontractor 

employee involved in field activities under this agreement should be 

enrolled in a medical surveillance program, consisting of an initial 

medical examination, annual examinations and such interim examinations 

as may be required to protect or assess employee health status. The 

Subcontractor agrees to submit to E & E a certification that each 

employee assigned to this project, is enrolled in a medical surveillance 

program, and has been medically certified by a physician for this work, 

including the use of a respirator. Certifications of employee medical 

status must be submitted to E & E before an employee shall be permitted 

to enter a hazardous waste site under this agreement. (See Appendix A 

to Exhibit 1). 

C. Safety and Health Training Responsibility. The 

Subcontractor shall arrange for and require that all of its employees 

who will be working on a hazardous waste site take a safety and health 

training course which conforms to the requirements specified in OSHA 

Regulations 29 CFR 1910.120(e). Certification of completion of such 

courses by each employee who is to work on site under this agreement 

shall be furnished to Ecology and Environment, Inc. prior to any such 

employee's entering the site for any purpose. (See Appendix B to 

Exhibit 1). 

D. First Aid Training and CPR Training. The 

Subcontractor agrees that its employees will not enter any site under 

this agreement, unless a minimum of two field personnel are present on 

the site that are currently certified by the American Red Cross in both 

Multimedia First Aid and Cardiopulmonary Resuscitation (CPR)-Modular, or 

equivalent. These trained individuals need not be subcontractor 

employees. 
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E. Use of Equipment and Protective Clothing at 

Hazardous Waste Sites. The Subcontractor agrees that each employee 

shall wear such protective clothing and use such equipment as specified 

in the Site Safety Plan at all times when such employee is on the site. 

The Subcontractor hereby agrees to comply with the 

requirements set forth at 29 CFR 1910.134 including those provisions 

that require facial hair to be removed and/or special facepiece lenses 

to be utilized by persons with poor eyesight in the event respiratory 

equipment is to be used. The Subcontractor hereby agrees to have its 

ovn employees submit to the authority of E & E should E & E ever 

determine that a health or safety concern exists, and that any 

Sub-subcontractors to the Subcontractor vill be required to adopt and 

agree to the terms of this paragraph as a condition of any written 

agreement of other Sub-subcontract governing on-site activities. 

16. EQUAL EMPLOYMENT OPPORTUNITY 

The provisions of the clause contained in FAR Subpart 

22.8 in effect on the date hereof are hereby incorporated herein by 

reference with the following change: The word "Contractor" shall mean 

"Subcontractor." 

17. PROHIBITION AGAINST ASSIGNMENT — SUBCONTRACTING 

It is understood and agreed that the Subcontractor 

shall be an independent contractor and that the Subcontractor shall not 

further subcontract out any of the work to be performed by it under this 

subcontract nor assign said Subcontract without, in each case, the prior 

written consent of E & E and of the Government, if appropriate. 

18. INCREMENTAL FUNDING 

It is understood that EPA Contract 68-01-7347 is being 

incrementally funded. It is, therefore, understood that this Subcon­

tract is funded only to the extent funds are available to pay for the 

Subcontractor's services in accordance with the Contract, and that the 

Subcontractor will be paid only to the extent funds are available for 

allocation to the Subcontractor under the Contract. E & E shall notify 

the Subcontractor thirty (30) days in advance of any period for which 
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Contract No. 68-01-7347 vith the Government has not been funded. 

19. CONSULTANT SERVICE 

The Subcontractor agrees to determine and notify E & E 

whether or not it or any consultant to be utilized by it under this Sub­

contract has in effect an agreement vith the Federal Government for 

similar services, and if so, will advise the E & E ZPMO Subcontracts 

Manager accordingly. 

20. FUTURE EXPERT CONSULTING SERVICES 

It is recognized that, subsequent to performance under 

this subcontract, the need may arise to provide expert testimony during 

hearings, and/or court proceedings involving site specific activities or 

other matters, with regard to which personnel provided by the 

subcontractor under this contract would have gained expertise as a 

result of tasks performed under this contract. Therefore, the 

subcontractor agrees to make available expert consulting services in 

support of such future proceedings, and to enter into intent agreements 

as necessary vith lover tier subcontractors (if any) to ensure the 

availability of such subcontractor personnel. Agreement to provide such 

services in the future serves as a notice of intent only. Such services 

are not purchased hereby, and will be obtained, as required, through a 

separate contractural agreement. 

21. DESIGNATION OF PATENT ADVISOR 

The Patent Advisor Office of General Counsel, EPA, 

Vashington, D.C. 20460, is hereby designated to represent E & E in 

administering the "Patents and Inventions" clause in this Subcontract. 

Correspondence vith respect to this clause should be directed to the 

Patent Advisor, vith a copy to the EPA's Contracting Officer, and copy 

to the E & E ZPMO Subcontracts Manager. The requirements of the 

"Patents and Inventions" clause regarding the identification and mailing 

address of the Contracting Officer in this Subcontract may be satisfied 

by including this entire paragraph. 
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22. FEDERAL REPORTS ACT 

In the event that it subsequently becomes a 

requirement of this Subcontract to collect identical information from 

ten (10) or more public respondents, the Federal Reports Act, 44 USC 

3501, et seq., shall apply to this Subcontract. In such event, the 

Subcontractor shall not expend any funds to, or take any other action 

whatsoever, to solicit information from any of the public respondents 

until the EPA Contracting Officer has notified E & E in writing that the 

required Office of Management and Finance final clearance has been 

obtained, and E & E has so notified the Subcontractor. The 

Subcontractor shall provide to the EPA Contracting Officer, or the E & E 

ZPMO Subcontracts Manager, such information as will facilitate obtaining 

such clearance. 

23. SUBCONTRACT CONSENT 

This Subcontract, and all amendments thereto, are 

subject to the prior approval of the EPA Contracting Officer, as 

provided for in the clause of the General Provisions entitled, 

"Subcontracts". 

24. ORGANIZATIONAL CONFLICT OF INTEREST 

A. The Subcontractor warrants that, to the best of 

its knowledge and belief, and except as otherwise set forth in this 

Subcontract, it does not have any organizational conflict of interest as 

defined in Paragraph B, below. 

B. The term "Organizational Conflict of Interest" 

means a relationship exists whereby the Subcontractor (including its 

chief executives, directors, and proposed consultants) has interests 

which: 

(1) may diminish its capacity to give impartial, 

technically sound, and objective advice and assistance, or may otherwise 

result in a biased work product; or 

(2) may result in an unfair competitive 

advantage. Such interests include, but are not limited to, present or 

proposed contractual arrangements with an industry to be studied, 

present or proposed contractual agreements with a firm which 
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manufactures or sells any substance or item to be studied, present or 

proposed manufacture or sale of any substance or item to be studied, and 

present or proposed manufacture or sale of any substance or item in 

competition with a substance or item to be studied under the proposed 

Subcontract. It is not relevant that the Subcontractor has either the 

reputation of being able to resist the temptation to give biased advice 

or the ability to resist such temptation. 

C. The Subcontractor agrees that, if after the 

effective date of this Subcontract, it discovers an organizational 

conflict of interest with respect to this Subcontract, it shall make an 

immediate and full disclosure in writing to the EPA Contracting Officer 

and the E & E ZPMO Subcontracts Manager, which disclosure shall include 

a description of the action which the Subcontractor has taken, or 

proposes to take, to avoid, eliminate or neutralize the conflict. E & E 

may, however, terminate this Subcontract at its convenience in the event 

of any organizational conflict of interest if such termination would be 

in the best interests of itself or EPA, or if termination is required by 

EPA. 

D. The Subcontractor agrees further that if a 

conflict of interest were identified prior to the execution of this 

Subcontract, it will adequately avoid, eliminate or neutralize the 

conflict in a manner satisfactory to the E & E ZPMO Subcontracts Manager 

and the EPA Contracting Officer. 

E. In the event the Subcontractor was aware of an 

organizational conflict of interest any time prior to or after the 

execution to this Subcontract, and intentionally did not disclose the 

conflict to E & E or the EPA Contracting Officer, E & E may terminate 

the Subcontract for default, and E & E and/or the Government may invoke 

such other remedies as may be authorized by lav. 

25. PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT 

The subcontractor agrees to obtain confidentiali ty 

agreements from all personnel working on requirements under this 

contract. Such agreements shall contain provisions which stipulate that 

each individual agrees not to disclose either in whole or in part to any 

entity external to EPA, DOJ, or the contractor, any technical data 
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provided by the Government or generated by the contractor, any site 

specific cost information, or any enforcement strategy without first 

obtaining the written permission of E & E. Such agreements shall be 

effective for the period of performance of E & E's prime contract and 

for a period of two years after the expiration of this contract, 

including any amendments to extend the term of this contract. 

26. INSPECTION AND ACCEPTANCE 

The E & E ZPMO Subcontracts Manager, or his duly 

authorized or designated representative, is authorized to perform 

inspection for acceptance and to accept materials and services to be 

provided. 

27. F.O.B. POINT 

All items and materials required hereunder shall be 

delivered F.O.B. Destination (e.g., Job Site), with all shipping and 

transportation costs prepaid. 

28. TOOLS AND MATERIALS 

Tools and materials necessary for Subcontractor's 

performance shall be supplied by Subcontractor. Any tools or materials 

supplied by E & E, or created from performance of the Agreement, shall 

remain the property of E & E, and will be returned on demand. 

29. WORKING FILES 

The Subcontractor shall maintain accurate working 

files containing all work documentation including calculations, 

assumptions, interpretations of regulations, source of information, and 

other raw data required in the performance of this agreement. The 

Subcontractor shall provide the information contained in its working 

files to Ecology and Environment, Inc. upon request. 

30. TECHNICAL DATA 

The Subcontractor hereby agrees to deliver to the 

E & E Subcontracts Manager within thirty (30) days after being requested 

to do so by E & E, the following documents: 
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A. All originals and copies, and all abstracts and 

excerpts therefrom, of all information supplied to the Subcontractor by 

Ecology and Environment, Inc. and specifically designated "Confidential 

Business Information," pursuant to the article entitled "Treatment of 

Confidential Business Information." 

B. All originals and copies, and all abstracts and 

excerpts therefrom, all information collected by the Subcontractor 

directly from a business or from a source that represents a business or 

businesses, such as a trade association, pursuant to the Article 

entitled "Screening of Business Information for Claims of 

Confidentiality." 

C. All originals (if originals are unavailable, 

copies will be acceptable) of all Technical Data* which is pertinent to 

the support of the Remedial Response Program and has been furnished to 

the Subcontractor by Ecology and Environment, Inc. or has been generated 

by the Subcontractor in performance of this agreement. In the event 

that there is any disagreement as to whether certain data is considered 

pertinent, the Program Manager shall make the final determination. This 

determination shall not be subject to the terms of the Article entitled 

"Disputes." 

•"Technical Data" as used herein means recorded 

information, regardless of form or characteristic, of a scientific or 

technical nature. It may document research, experimental, 

developmental, or engineering work; or be usable or used to define a 

process or to procure, produce, support, maintain, or operate material. 

This data may be graphic or pictorial delineations in media such as 

drawings or photographs; text in specifications or related performance 

or design type documents; in machine forms such as punched cards, 

magnetic tape, computer disks or printouts of data retained in computer 

memory. Examples of technical data include research and engineering 

data, engineering drawings and associated lists, specifications, 

standards, process sheets, manuals, technical reports, catalog item 

identifications, and related information. 

D. Copies of all other types of additional data, 

including but not limited to: reference materials, source lists, field 

notes, log books, chemical data, maps, and photographs pursuant to the 
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clause "Rights in Data—Special Works (EPAAR 1552.227-72). 

E. Upon receipt of all data provided to Ecology and 

Environment, Inc. by the Subcontractor under this paragraph, the 

Contracts Administrator shall acknowledge in writing to the 

Subcontractor the receipt of all confidential or other data. 

31. TERMINATION BY E & E 

Notwithstanding anything in this Subcontract to the 

contrary, this Subcontract may be terminated by E & E at any time, upon 

termination of the Contract, and the Subcontractor shall have no claim 

against E & E, except for services performed prior to the date of termi­

nation, and then only to the extent E & E has received payment from the 

Government for the services performed. 

32. REMEDY IN THE EVENT OF BREACH BY THE SUBCONTRACTOR 

In the event of any breach or failure by the 

Subcontractor to perform to the satisfaction of E & E under this 

Subcontract, E & E shall, at its discretion, be entitled to complete the 

work or have the work completed by a third party, and the Subcontractor 

shall be liable for the difference in the cost of completing the work 

and the remaining payments due to the Subcontractor under the 

Subcontract, together with any and all damages suffered by E & E 

including, among others, delays and loss of payments from the Government 

under the Subcontract, resulting from the Subcontractor's breach. 

33. NO WAIVER 

No waiver by either party in any default by the other 

party in the performance of any provision of this Subcontract shall 

operate as or be construed as a waiver of any future default whether 

like or different in character. 

34. INSURANCE COVERAGE TO BE FURNISHED BY SUBCONTRACTOR 

The Subcontractor shall maintain, at its own expense, 

such insurance as is required by law or regulation, and at a minimum the 

types and amounts of insurance set forth in that clause of the General 
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Conditions entitled, "Insurance", at the Subcontractor's sole expense, 

as follovs: 

A. The Subcontractor shall procure and maintain such 

insurance as is required by lav or regulation, including that required 

by Subpart 28.3 of the Federal Acquisition Regulations (FAR) as of the 

date of execution of this Subcontract, and such insurance as the 

Contracting Officer prescribes by written direction. 

B. At a minimum, the Subcontractor shall procure and 

maintain the following types and amounts of insurance: 

(1) Workmen's compensation and occupational 

disease insurance in amounts sufficient to satisfy State lav; 

(2) Employer's liability insurance, in the 

minimum amount of $100,000 per occurrence; 

(3) Comprehensive general liability insurance for 

bodily injury, death, or loss of or damage to property of third persons, 

in the amount of $1,000,000 per occurrence; 

(4) When aircraft or vessels are used in the 

performance of this subcontract, public and passenger liability 

insurance, in such form, in such amounts, and for such periods of time 

as E & E may require or approve. 

C. With respect to any insurance policy, all or part 

of the premiums of which the Subcontractor proposes to treat as a direct 

cost under this Subcontract, and with respect to any proposed qualified 

program of self-insurance, the approval of the Contracting Officer shall 

be obtained prior to any claim for payment therefor. The Subcontractor 

shall be reimbursed for the portion allocable to this Subcontract. 

D. The Subcontractor shall indemnify, defend and hold 

harmless E & E from and against all claims, damage, loss and expenses 

arising directly or indirectly out of the performance of the work by the 

Subcontractor under this Subcontract. 

35. STANDARDS 

All services hereunder shall be performed by employees 

or agents of Subcontractor who are experienced and highly skilled in 

their profession, and in accordance with the highest standards of 

workmanship in their professions. 
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36. DISPUTES 

Should any dispute arise betveen E & E and the Subcon­

tractor or betveen E & E and the Government concerning the work 

performed by the Subcontractor under this Subcontract, the Subcontractor 

agrees to be bound by the decision of the Contracting Officer, and any 

appeals therefrom, to the same extent E & E is bound. The Subcontractor 

agrees to pay the cost of the prosecution or the processing of any 

appeal or dispute betveen E & E and the Government concerning work 

performed by the subcontractor, and including but not limited to 

administrative and legal expenses incurred by E & E in prosecuting any 

such claim or appeal on behalf of the Subcontractor. 

37. DESIGNATION OF PROPERTY ADMINISTRATOR 

The Contract Property Administrator, General Service 

Branch, Data and Support Assistance Division, EPA, Washington, D.C., 

20460, is hereby designated the property administration function for 

this Subcontract. The Subcontractor agrees to furnish information 

regarding Government property to the Contract Property Administrator in 

the manner and to the extent required by the Contract Property 

Administrator or his duly designated successors, or by the E & E ZPMO 

Subcontracts Manager. 

38. ENTIRE AGREEMENT 

This Subcontract, vith all Exhibits and materials 

incorporated herein by reference and made part hereof, shall constitute 

the entire understanding betveen the parties and no conversations, 

memoranda, or other matters, vhether vritten or oral, and previously 

exchanged betveen the parties hereto, shall alter the terms of this 

Subcontract. 

39. GOVERNING LAV 

The parties hereby agree that this Subcontract, 

including its validity and interpretation, shall in all respects be 

governed by the lavs of the State of Nev York. 
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40. JURISDICTION 

This Subcontract shall be deemed to be executed in and 

performed in the County of Erie, of the State of New York, and any 

action brought pursuant to this Subcontract may be brought only in the 

Supreme Court of the State of New York, County of Erie. 

IN WITNESS WHEREOF, the parties hereto have made and executed 

this Agreement as of the day and year first above written. 

AGREED TO AND ACCEPTED: 

Remediation Service, Inc. 

By 

(Signature) 

Kevin Dyer 

(Printed or Typed Name) 

(Title) 

ECOLOGY AND ENVIRONMENT, INC. 

By 

(Signature) 

Lewis A. Welzel 

(Printed or Typed Name) 

Subcontracts Manager 

(Title) 
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EXHIBIT 1 

STATEMENT OF VORK 
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BID SPECIFICATION 
DRUM REMOVAL AND DISPOSAL 

AT 
THE LACLEDE COAL GAS SITE 

ST. LOUIS, MISSOURI 
F-07-9008-020/FM00579SA 

SECTION 1: GENERAL BACKGROUND 

Ecology and Environment, Inc. (E & E) with a business office at 

1700 N. Moore Street, Suite 1105, Arlington, Virginia 22209 has entered 

into a contract (Contract No. 68-01-7347) with the United States En­

vironmental Protection Agency (EPA), dated November 1, 1986, to furnish 

technical, engineering and managerial services in support of Field In­

vestigation activities at uncontrolled hazardous substance facilities. 

E & E has completed a site investigation in St. Louis, Missouri. 

As a result of this investigation, 25 drums of site derived waste were 

generated. 

1.1 SITE DESCRIPTION 

The drums are located at the Laclede Coal Gas site (east terminus 

of Mullanphy Street) in St. Louis, Missouri. The area is flat and 

accessible to conventional vehicles. 

1.2 WASTE GENERATION 

During a site investigation in St. Louis, Missouri, twenty five 

(25) steel 55-gallon drums of site derived waste were generated. The 

total includes nine (9) drums of soil cuttings, eight (8) drums of 

decontamination water, three drums of personal protective equipment 

(PPE) and five (5) drums of PPE and used glass sample jars. All the 

drums are labeled on the top and sides as to origin and drum number. 

Letter prefixes to the drum number indicate the matrix within the drum. 

The letter "P" indicates Plastic and PPE, "B" indicates soil (boring) 

cuttings, and "W" indicates decontamination water. 
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The major contaminants identified at this site are coal tar sludges 

and metal cyanide complexes. See Table 1 for analytical results of a 

composite sample of the soil cuttings (001) and of the decontamination 

water (002). 
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TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T .D.D.--F07-9008 -020 PAN-FM00579SA 

COMPOUND UNITS 001 
i 

002 

SMOI SILVER BY 1CAP MU/KU 2.6 U 

SM02 ALUMINUM BY ICAP MG/KG 8200 J 

SM03 ARSENIC BY ICAP MG/KG 1 I J 

SM04 BARIUM BY ' ICAP MG/KG HO J 

SM05 BERYLLIUM BY ICAP MG/KG 1 .3 U 

SM06 CADMIUM BY ICAP MG/KG 2. 7 J 

SM07 COBALT BY ICAP MG/KG 5.6 

SM08 CHROMIUM BY ICAP MG/KG 14 J 

SM09 COPPER BY ICAP MG/KG 23 

SM10 IRON BY ICAP MG/KG 21000 J 

SMI1 MANGANESE BY ICAP MG/KG 490 J 

SMI2 MOLYBDENUM BY ICAP MG/KG NA 0 

SMI3 NICKEL BY ICAP MG/KG 15 

SMI 4 LEAD BY ICAP MG/KG 140 J 

SM15 ANIIMONY BY ICAP MG/KG •JA I 

SM16 SELENIUM BY ICAP MG/KG NA I 

SM17 TITANIUM BY ICAP MG/KG NA 0 

SM18 THALLIUM BY ICAP MG/KG 6 u 

SM19 VANADIUM BY ICAP MG/KG 23 

SM/O 1 f-jr nv n AP Ml. /I G 8/ .1 

M2 1 I A |  ( 1 |IM BY I I  A p  Mi./Hi 2/000 1 

SM22 MAGMFS1 DM BY ICAP Mli/K G 3500 .1 

SM23 SODIUM BY ICAP MG/KG: 520 J 

Sf.12'1 POTASSIUM nv ICAP MG/KG. 980 J 

SM3'I MTRi.URY IW Mil D VAPOR A A  v1( i / K1 j : 0. 54 J 

SP01 AI PIIA BMP. UG/K G' 790 u 

SAMPLE 001 =_SOIL 

SAMPLE 002 = WATER 

CODES— U 
J 
0 

= Less than detection limit 
= Data reported but not valid by approved QC procedures 
= Parameter not analyzed 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T .D.D.--F07-9008 -020 PAN-FMOO 5 7 9 SA 

COMPOUND UNITS 001 002 

SS04 2-CHLOROPHENOL UG/K 130000 u 

SS05 1.3-DICHLOROBENZENE UG/K 130000 u 

SS06 1.4-DICHLOROBENZENE UG/K 130000 u 

SS07 BENZYL ALCOHOL UG/KG 130000 u 

SS08 1.2-DICHLOROBENZENE UG/KG 130000 u 

SS09 2-METHYLPHENOL (O-CRESOL) UG/KG 130000 u 

SSIO BIS(2-CHLOROISOPROPYL) ETHER UG/KG 130000 u 

SS11 4-ME THYLPHENOL (P-CRESOL) UG/KG 130000 u 

SS12 N-NITROSO-DIPROPYLAMINE UG/KG 130000 u 

SSI3 HEXACHLOROETHANE UG/KG 130000 u 

SS14 NITROBENZENE UG/KG 130000 u 

SSI5 ISOPHORONE UG/KG 130000 u 

SS16 2-NITROPHENOL UG/KG 30000 u 

SS17 2.4-DIMETHYLPHENOL UG/KG 30000 u 

SSI 8 BENZOIC ACID IG/KG 6 3 0 0 0 0  u 

SS19 BIS(2-CHLOROETHYOXY) METHANE UG/KG 30000 u 

SS20 2.4-DICHLOROPHENOL UG/KG 30000 u 

SS21 1.2.4-TRICHLOROBENZENE UG/KG 30000 u 

SS22 NAPHTHALENE G/KG 10 0 0 0  

W  - 1  i H I  H R O A M I I  I I I !  H i / M i  . 4 0 0 0 0  I I  

S G 2 4  HE X  Ai I I I  OKI 'MM 1 "() 11 ML l l i / M .  4 0 0 0 0  I I  

S S 2 ' j  4 - C H I  O R O - 3 - M E  T H Y L P H E N O I .  I G / K G  3 0 0 0 0  I I  

S S 2 6  2-METIIVLNAPIiniALENE I G / K G  3 0 0 0 0  U : 

sr.? 7  1  I E  X  A C I I L  O R O C  Y C L O r E N T  A D  1  E N E  1 G  / '  K 1 1  3 0 0 0 0  I J  :  

S  : . 2 B  2  4  I  p  1 1  I I I  u R O P H E N u l .  I G / K G  3 0 0 0 0  I I  

S S 2 9  2 . 4 . 5 - I R K  H I O R O P H E N O L  !  U G / K G  30000 U : 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FMOO 5 7 9 SA 

COMPOUND UNITS 001 002 

SS56 3.3' -D1LHLUHOBE N2 i L) 1 Nt UG/KG 260000 U 

SS57 BENZOIA)ANTHRACENE UG/KG 130000 U 

S558 BIS(2-ETHYLHEXYL IPHTHALATE UG/KG 130000 u 

SS59 CHRYSENE UG/KG 130000 u 

SS60 DI-N-OCTYL PHTHALATE UG/KG 130000 u 

SS6J BENZOIB)FLUORANTHENE UG/KG 130000 u 

SS62 BENZOIK)FLUORANTHENE UG/KG 130000 u 

S563 BENZO(A)PYRENE UG/KG 130000 u 

SS64 INDENO(1.2.3-CDIPYRENE UG/KG 130000 u 

SS65 D]BENZOlA.HJANIHRACENE UG/KG 130000 u 

SS66 BENZOIGiH.IIPERYLENE UG/KG 130000 u 

ST09 CYANIDE MG/KG 15 

SV03 CHLOROMETHANE UG/KG 66 u 

SV04 BROMOMETHANE UG/KG 66 u 

SV05 VIIJVL (".HI OR IDF UG/KG 66 II 

SV06 CHIOROEIHANE UG/KG 66 u 

SV07 ME[HYLENE CHLORIDE UG/KG 33 u 

SV08 1 . 1-DICHLOROETIIYLENE UG/KG 33 u 

SV09 1.I-DICHLOROETHANE UG/KG 33 u 

S Y  io i R A M S  I  ?  n 11 i ii HRI  > I  i n i\ r M F  in./i l, I T "  I I  

L  V  I I  '  M L 1  > R I  ' H  I R H  in./I i, ,< i 11 

SV 1 2 1 2-DICHLf'Rl'E I H A N E  nr. 'KG 33 II 

SY 13 1.1.1 IRIUILOROF. IIIANF IIG / F  G : 33 II : 

r vi i CAiinoij lriRAi HLORIDC I I I " , / I  G  33 (1 ! 

S V I B  UI'IJMUL 11 ( IILuKi iML 11 IAN! L L J . / K  1 .  i.i II . 

SV16 1.2-DICHLOROPROPAME UG/KG: 33 U : 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

SV17 BENZtNE UG/KG 26000 

SV18 TRANS-1.3-D1CHL0R0PR0PENE UG/KG 33 U 

SV19 TRICHLOROETHYLENE UG/KG 33 U 

SV20 CIS-1,3-DICHLOROPROPENE UG/KG 33 u 

SV21 DIBROMOCHLOROMETHANE UG/KG 33 u 

SV22 1.1,2-TRICHLOROETHANE UG/KG 33 u 

SV24 BROMOFORM UG/KG 33 u 

SV25 1.1,2.2-TETRACHLOROETHENE UG/KG 77 

SV26 TOLUENE UG/KG 2000 

SV27 1.1.2.2-TEJRACHLOROETHANE UG/KG 33 u 

S V 2 8  CHLOROBENZENE UG/KG 33 u 

SV29 ETHYL BENZENE UG/KG 15000 

SV30 ACETONE UG/KG 66 u 

SV31 CARBON DISULFIDE UG/KG 33 u 

S V 3 ?  2 - B I I I A N O M E  UG/KG NA I 

SV33 VINYL ACETATE UG/KG 66 u 

S V S ' I  2-HEXANONE UG/KG 66 u 

S V 3 5  4 -  M E  T I I Y L  - 2 - P E N T A N O N E  UG/KG 66 u 

S V 3 6  c .  T Y R E  M E  

• • v . i .  , 1  1  I I I  • •  I ' l l  A |  

W M ' . I I  * -  1  1  " 1  U  L 1  /  I 1  A , J  

UG/KG 

I I I ,  <  H .  

IM,/I 

3 3  

I  1000 

u 

0  U  

_ _  
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TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T . D. D. -F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

WM07 IOBAL 1 BY 1 LAP UG/L 64 

WM08 CHROMIUM BY ICAP UG/L 150 

WM09 COPPER BY ICAP UG/L 480 

WMIO IRON BY ICAP UG/L 220000 

WMI1 MANGANESE BY ICAP UG/L 3200 

WM12 MOLYBDENUM BY ICAP UG/L NA 0 

WM13 NICKEL BY ICAP UG/L 80 

WM14 LEAD BY ICAP UG/L 100 

WMI5 ANTIMONY BY ICAP UG/L 0 u 

WM16 SELENIUM BY 1 CAP UG/L A I 

WM17 II IANIUM BY ICAP UG/L A 0 

WM18 THALLIUM BY ICAP UG/L 0 u 

WM19 VANADIUM BY ICAP UG/L 60 

WM20 2INC BY ICAP UG/L 200 

W M 2 1  CALCIUM IOIAL B Y  I I  A p  MG/l 60 , 1  

WM22 MAGNESIUM. TOTAL BY ICAP MG/L 9 

WM23 SODIUM. TOTAL BY ICAP MG/L 5 

WM2-1 POTASSIUM. TOTAL BY ICAP 1G/L 8 J  

W M 3 4  M E R C U R V  BY COLD VAPOR AA UG/L 0 

W P 0 1  A l l ' I I A - n i K  

W P 0 2  I U  I  A - M H '  

n i . / |  

H i . ' I  b 

u  

I I  
- -  -

. 
-

W l ' 0 3  D E I  I A  B H C  I G / L  b I I  

WP04 GAMMA-BHC (LINDAME) UG/L : 5 U  :  

W P 0 5  A L D R I N  

W P 0 6  D I E L D R I N  

Iir./L . 

UG/L : 

5  

0  
-

U  :  

U  
. • - • 

W P 0 7  A  ENDOSULFAN :UG/L : 5  U  :  



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D. -F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

WS10 B1 SI2-LHLOROlSOPROPYL) ETHER UG/L TOO U  

WS11 4-METHYLPHENOL (P-CRESOL) UG/L 100 U  

WS12 N-NlTROSO-DI PROPYLAMINE UG/L 100 U 

WS13 HEXACHLOROETHANE UG/L 100 U 

WSI4 NITROBENZENE UG/L 100 u 

WS15 ISOPHORONE UG/L 100 u 

WS16 2-NITROPHENOL UG/L 100 u 

WS17 2.4-DIMETHYLPHEN0L UG/L 100 u 

WSI8 BENZOIC ACID UG/L 500 u 

WSI9 BIS(2-CHLOROETHYOXY) METHANE UG/L 100 u 

W S 2 0  2 . 4-DICMLOROPHENOL UG/L 100 u 

WS21 1.2.4-TRICHLOROBENZENE UG/L 100 u 

WS22 NAPHTHALENE UG/L 980 

WS23 4-CHLOROANILINE UG/L 100 u 

W S 2 4  H E X A C H L O R O R U T A D I E N E  UG/L 00 u 

WS25 4-CHLORO-3-METHYLPHENOL UG/L 00 u 

W S 2 6  2-METHYLNAPHTHALENE UG/L 200 

W S 2 7  HEXACHLOROCYCLOPENTADIENE UG/L 00 u 

W S 2 8  2 -1 6  1RICHI OROPHENOL G/L 00 I) 

w  / •  i  - i  1  •  i p  1 1  i n  i i p o f  n r  w h  

W ' -  / "  1  H I  e p i  ' l i n e n  1  H A L  E  H E  

I K . /I 

I G / L  

^ 0 0  

0 0  

II 

I I  
- - - - -

W - 3 1  2 - I M  I P . O A H I L  I N I  ( O R T I I O  N I  T P . O A N I L  I N E  )  I G / L  0 0  u  :  

W S 3 2  D I M E  1 I I Y L  I ' l  1 1 1 I A L  A I  E  U G / L  o o  i i  !  

w s 3 3  A r . r w A p i n i i Y i  E N E  

W S J ' I  j - I I I  I h i ' j A t J I L l N E  

I G / L  

I G / L  
-

0 0  u 

0 0  I I  :  
• • 
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TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

WS36 2.4-DiNlIROPHENOL : UG/L •500 U 

WS37 4-N1TR0PHEN0L : UG/L •500 U 

WS38 DIBENZOFURAN : UG/L : 100 U 

WS39 2.4-DINITROTOLUENE • U G / L  : 100 U 

WS40 2.6-D1N1TROTOLUENE • U G / L  : 100 U 

WS41 DIETHYLPHTHALATE : UG/L : 100 U 

WS42 4-CHL0R0PHENYL PHENYL ETHER •UG/L : 100 U 

WS43 FLUORENE •UG/L •440 

WS44 4-NITROANILINE : UG/L •500 U 

WS45 4.6-DINI 1R0-2-ME THYLPHENOL : UG/L •500 U 

W S 4 6  N-NlIROSODJPHENYLAMINE •UG/L : 100 U 

WS47 4-BR0M0PHENYL PHENYL ETHER : UG/L •100 U 

WS48 HEXACHLOROBENZENE •UG/L : 100 U 

WS49 PENTACHLOROPHENOL : UG/L 1500 u  

W S 5 0  P H E N A N T H R E I J E  : UG/L : 1000 

WS51 ANTHRACENE •UG/L •270 

W S 5 2  DI-N-BUTYL PHTHALATE •UG/L : 100 u  

W S 5 3  FLUORANTHENE : UG/L : 380 

W S 5 4  P Y R E H F  !UG/L •560 

W  R - , ' .  I U I  1  .  1  M I L L ,  T  1  I ' L L )  I L L I |  M l  I M . / I  :  1 0 0  I I  

W  <  '  •  | l  I  (  H I  '  ' M l  I M P  1 1 /  I I M  M l  ;  ( l l ' / l  :  2 0 0  1 1  

W : > 5  7  B E  1  I Z f ' i 1  A  ) A M  I H R A O E I J E  :  U G / L  •250 

W S 5 H  I H S I  2  L  I H Y I  l i t  X Y I  )  I T  1 T 1 1 A  I .  A  T  E :  I I G / L  : 180 I I  :  

W  M  L L  ' Y  . I I I I  U l . / 1  : 280 

W  M i ' l  I I I  1 . 1  H I  1  Y l  I ' l l  1 1 1 A |  A l l  I I I . /  L  :  1 0 0  I I  

W S 6 1  H F M Z L U  M ) l  1  UORANIHENE : UG/L : 100 U : 



TABLE 1 
SAMPLE ANALYSIS 

LACLEDE COAL GAS, ST. LOUIS, MISSOURI 
T.D.D.-F07-9008-020 PAN-FM00579SA 

COMPOUND UNITS 001 002 

WS62 BENZOIMFLUORAN1HENE UG/L 120 

WS63 BENZOT A)PYRENE UG/L 180 

WS64 INDENO(I,2.3-CDJPYRENE UG/L 100 U : 

WS65 DIBENZO(A.H)ANTHRACENE UG/L 100 U : 

WS66 BENZO(G.H.I)PERYLENE UG/L 100 

WT09 CYANIDE. TOTAL MG/L 2500 

WV03 CHLOROMETHANE UG/L 10 U : 

WV04 BROMOMETHANE UG/L 10 U : 

WV05 VINYL CHLORIDE UG/L 10 U : 

WV06 CHLOROETHANE UG/L 10 U : 

WV07 METHYLENE CHLORIDE UG/L 50 

WV08 1.1-DICHLOROETHENE UG/L 5.0 U : 

WV09 1.1-DICHLOROETHANE UG/L 5.0 U : 

WVIO 1.2-DICHLOROETHENE. TOTAL UG/L 5.0 U : 

WVI1 CHLOROFORM IG/L 5 0 U : 

WV12 1.2-DICHLOROE THANE UG/L 5.0 U : 

WV13 1.1.1-TRICHLOROETHANE UG/L 5 0 U : 

WV14 CARBON TETRACHLORIDE UG/L 5.0 U : 

WV15 BROMODICHLOROMETHANE UG/L 5.0 U : 

W V 1 6  1  2  D  1  (  1 1 1  i  i R H F ' R f i P A t J E  l l l > / |  0  I I  :  

W \ ' l /  B E N Z E N E  °  H I . / I  0 

W V  1 0  T R K  H I  OROE THEME I I I / I  0 U i 

WV20 CIS-1.3-DICHLOROPROPENE UG/L .0 U : 

W V 2 1  DIBROMOCHLOROMETHANE 

WV22 1.1.2 TR1CHLOROFTHANE 

U G/L 

IG/L 

.0 

0 

U : 

U : 

WV24 BROMOFORM U G/L .0 U : 



SECTION 2: INFORMATION TO BIDDERS 

Questions regarding specific aspects of the work to be performed 

should be directed to the attention of the E & E project manager, Keith 

Brown (913/432-9961), and questions concerning contract procedures 

should be addressed to the E & E ZPMO Subcontracts Manager, Mr. Levis A. 

Welzel (703/522-6065) or the E & E Regional Subcontracts Manager, Mr. 

Ves McCall (913/432-9961). 

This removal has been requested by the waste generator, EPA. The 

storage site is located within the Apex Oil Company's Tank Farm on flat, 

graveled terrain and, as such, will be accessible by conventional 

vehicles. 

Access to private property will be arranged by E & E and the EPA 

prior to commencement of the project. All subcontractor personnel must 

coordinate entry onto the site with E & E. 

This project has a high priority rating as assigned by the EPA. 

The present schedule calls for mobilization of equipment on-site by 

June 10, 1991. 

2-1 



SECTION 3: SCOPE OF WORK 

The subcontractor will be responsible for the following: 

1) arranging for, and conducting, the transport of wastes to a 
disposal facility 

2) sampling the drums if necessary, and having those samples 
analyzed for the appropriate compounds or characteristics (if 
existing sample analyses are not adequate) 

3) arranging for, and conducting, the disposal of the drums and the 
wastes contained within the drums 

4) providing the personnel and equipment to on-load and off-load 
the drums at all transfer points 

5) supply and prepare all manifests (EPA/E & E will sign as 
generator) 

6) provide documentation that the transportor and disposal facility 
are in compliance with all appropriate laws and regulations at 
the time of the waste disposal. 

The subcontractor must follow all federal, state and local laws and 

regulations appropriate to this task.. The subcontractor will be 

responsible for acquiring all necessary permits and licenses for the 

successful completion of this task. 

Upon completion of this task, a report containing the following 

information shall be submitted to the E & E office identified in Section 

5: 

a. brief summary of the work conducted 
b. start and completion dates 
c. copies of all manifests 
d. list of companies and contractors involved in this task 
e. method of disposal and justification 
f. listing of all pertinent transportor or disposal facility codes, 

i.e. T/S/D numbers as assigned by the USEPA 
g. detailed description of the disposal method 
h. original copies of the certificates of destruction or disposal 
i documentation that the disposal facility was in compliance with 

the appropriate and relevant laws and regulations at the time of 
disposal 

j. copies of all sampling results, and copies of the field sheets 
as well as the chain-of-custody records. 
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SECTION 4: SITE SAFETY 

Because of the hazardous nature of the materials all personnel 

employed or retained for services by the subcontractor may be requred to 

wear personal protective clothing and respiratory protective equipment 

while engaged in site-related activities. Appendix B contains U.S. EPA 

and E & E level of protection guidelines pertaining to personal protec­

tive clothing and respiratory equipment. E & E guidelines may at times 

call for minor modifications within each level of protection. Upon 

mobilization, the subcontractor shall be prepared to perform work, at 

protection levels up-to and including level C. The required level of 

protection during operations will be dictated by waste characteristics, 

site characteristics, and meteorological conditions. In addition, the 

potential for the need to upgrade protection levels exists at any site 

where hazardous waste may be found. It is estimated that all work will 

be conducted in level-D personal protection. 

Determination of the need for respiratory protection will be made 

by E & E personnel on a location-to-location basis. It is anticipated 

that E & E guidelines will require the use of an air-purifying mask with 

cartridges during operations at this site. 

If needed, the subcontractor is required to provide his employees 

with respiratory protective equipment and the necessary training in the 

use of this equipment, E & E will provide respiratory protective 

equipment to its employees only. 

Respiratory protective equipment cannot be used by individuals with 

long sideburns or beards or by individuals who wear standard eye-glasses 

or contact lenses. Special eyeglasses that can be worn with the 

respiratory equipment are available and can be purchased by the 

subcontractor at his expense. 
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Other protective equipment which will be required for this task, 

includes chemically resistant coveralls, rubber overshoes, steel-toed 

safety boots, hard-hats, rubber gloves, and safety goggles, all of which 

will be furnished by the subcontractor. 

Questions regarding levels of protection and related equipment 

should be addressed to the E & E project manager prior to preparation of 

the bid proposal. Further, the prospective bidder is requested to 

carefully review Item 31. "Submission to Physical Examinations and 

Safety Procedures", Parts A through E, in the sample cost reimbursable 

contract included as an attachment. Additional safety-related 

requirements are defined therein. 

[NOTE: Prospective bidders are cautioned that the requirement to wear 
protective equipment while conducting drilling operations may result in 
some discomfort and added physical stress to the subcontractor employee. 
Accordingly, prospective bidders should assure themselves that their 
employee's physical condition will allow them to successfully perform 
their duties without physical harm or adverse health effects when 
wearing the protective equipment per OSHA regulations contained in 29 
CFR 1910.134 (b) 10. 

Further, E & E will require documentation, in advance of field 
work, stating that the assigned subcontractor field personnel have been 
approved, from a health standpoint, for the use of respiratory 
protective equipment and that they comply with all OSHA regulations 
regarding work on hazardous waste sites. As confirmation of this, the 
subcontractor is required to complete the enclosed statement of Medical 
Fitness (Appendix A) and the statement of Health and Safety Training 
(Appendix B). The subcontractor must present the signed forms to E & E 
prior to commencement of the project). 
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SECTION 5: CONTRACT PARTICULARS 

The subcontractor shall, on his own time and at his own expense, 

procure all permits, licenses, and certificates that may be required of 

him by law for the execution of the work hereunder. The subcontractor 

will comply with all federal, state and local laws, ordinances, rules, 

and regulations relating to the performance of the work hereunder. 

At the completion of field operations, it will be the responsibi­

lity of the subcontractor to restore the site as nearly as possible, to 

its original condition. 

Upon completion of the work, complete records of all work including 

all information specified in Section 3, will be delivered at the expense 

of the subcontractor to the office of Ecology and Environment, Inc., 

located at Cloverleaf Building #3, Suite 404, 6405 Metcalf Avenue, 

Overland Park, Kansas 66202, Attention: Wes McCall. 

The contract bid items will include all services, labor, equipment, 

transportation, material, and supplies needed to complete the work and 

the disposal. Payment for these items will be provided in the compen­

sation for removal and disposal, and will also include recording and 

submitting data incidental to each item; and extra waste containeriza-

tion costs. Any down time incurred by the subcontractor other than 

delay at the request of E & E will not be a payment item. 

No other payments for any specified or indicated work nor for any 

work implied therefrom will be made. No payment will be made for any 

incomplete work. 

Prior to the start of field operations, the subcontractor shall 

designate his foreman or representative who will be the only individual 

authorized to discuss work schedules and related matters with E & E per­

sonnel. 
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SECTION 6: BID PARTICULARS 

The quantities and items stated on the attached bid sheet are 

E & E's best approximation of the scope of work and are for the specific 

purpose of comparing bids. 

Only bids for the entire scope of work will be accepted. 

One (1) bid sheet shall be submitted for the specified work. Bid 

prices as submitted will remain valid for a period of six months from 

the date of bid opening in the event there is a delay in awarding the 

contract. A GSA Optional Form 60 may also be required. 

Receipt of any contract additions sent to the bidder must be 

acknowledged by letter prior to the time of bid opening or by attaching 

the required documents to the bid at time of submittal. 

The following documentation must accompany the complete bid sheets: 

(see cover letter) 

1. A letter addressing the following items: 

a. An estimate of the number of days required to complete the 
task. 

b. The earliest date the subcontractor can mobilize after award of 
the bid. 

c. The names of at least three references which E & E may contact; 
in particular, those for which the subcontractor has had 
experience with removal at hazardous waste/chemical spill 
sites. 

d. The type of transportation and disposal proposed. 

e. Documentation of all pertinent permits and licenses. 

2. Proof of minimum insurance coverage. 

3. The completed Representations and Certifications Regarding 
Subcontractor status form. 
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Bids for the removal and disposal will be received by E & E, 

Cloverleaf Building #3, Suite 404, 6405 Metcalf Avenue, Overland Park, 

Kansas 66202 no later than 4:00 p.m., Central Standard time, May 24, 

1991. The bid will be enclosed in an envelope which will have the fol­

lowing marking the lower left-hand corner: Bid for: Laclede Drum 

Removal, TDD #F-07-9008-020/FM00579SA, Attn: Wes McCall, Regional 

Subcontracts Manager. 

The authorization for selected bidder to proceed with the work will 

be under a subcontract issued by E & E. A unit-price, time and 

materials type contract, with provision for designated lump sum items, 

will be used. A copy of E & E's General Terms for Time and Materials 

Contracts is included. In special cases E & E may request that a 

subcontractor temporarily proceed with verbal authorization only. 

The project has a high priority rating as assigned by the EPA. The 

bid must be reviewed and approved by E & E and EPA. E & E and the EPA 

reserve the right to accept the bid most advantageous to the completion 

of the work or to reject any or all bids, as they may determine in their 

sole and absolute discretion, and to proceed no further in this matter. 
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SECTION 7: BID ITEMS 

Item 1. Mobilization and Demobilization 

This item will carry all charges incidental to equipment set-up and 

removal, in order that the charges need not be distributed among the 

more variable items of the contract. The item will be paid at the 

contract lump sum price for mobilization and demobilization and will 

include the furnishing of personnel, machinery, tools, completed 

manifests and all other equipment and permits or licenses necessary to 

carry on and complete the work properly. All material or equipment 

furnished under this item will remain the property of the subcontractor 

and will be maintained, cared for, and disposed of by him. This item 

will include charges for items not otherwise listed in the following 

items. 

Item 2. Sampling of the Drums 

This item will include all charges associated with the collection 

of the appropriate soil and water samples from the waste drums ijE deemed 

necessary. This item will include labor and equipment charges 

associated with this task. Payment for this item will be made at the 

lump sum rate as bid. 

Item 3. Sample Analysis 

This item will include all charges associated with the transport of 

samples and the subsequent sample analysis. This item will be paid at 

the per sample rate as bid. 

Item 4. Removal and Transport of Wastes to the Disposal Facility 

This item will include all charges associated with the loading, 

transport, and unloading of the drummed material. These costs will 
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include all labor and equipment costs associated with this task. This 

item will be paid at the contract lump sum price as bid. 

Item 5. Disposal of Wastes 

This item will include all charges associated with the final 

disposal or destruction of the drummed waste. This item will be divided 

into landfilling costs and incineration costs (the landfill option will 

not be open to liquids and thus this subitem will be treatment). These 

two categories will be further divided into solid and liquid categories. 

Bids will be made on each category. This will allow flexibility in 

selection of the final disposal strategy. These items will include all 

costs associated with the final disposal of the drummed wastes. Payment 

of this item will be at the per drum rate as bid. For the purposes of 

this work, assume all drums to be full, and all soils to be near 

saturation. 

Item 6. Delay Time 

If work by the subcontractor is delayed for more than 30 minutes as 

a result of action by E & E, the subcontractor will be entitled to re­

imbursement for each delay in excess of 30 minutes. Both the subcon­

tractor and E & E will jointly record and verify any such instances and 

the time involved in excess of 30 minutes. At the project completion, 

the subcontractor will be paid for the accumulated totals of these 

delays. Payment will be at the hourly rate as bid. This payment does 

not include time for difficult moving. 
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Bid Sheet 
for 

Drum Removal and Disposal 
Laclede Coal Gas Site 
St. Louis, Missouri 

TDD #F-07-9008-020 PAN #FM00579SA 

Bid 
Item Description Unit Price Estimated Totals 
1 Mobilization/Demobilization Lump Sum= 
2* Drum sampling Lump Sum= 
3* Sample analysis $ /Drum x 17 Drums = 
4 Drum Transport Lump Sum=_ 
5 Drum/Waste Disposal 

Subiterns 
a)solid + incineration $ /Drum 
b)solid + landfilling $ 

**c)liquid + incineration $ /Drum x 0 Drums =_ 
d)liquid + treatment $ /Drum x 8 Drums = 

Total (5a+5b+5c+5d) 25 Drums = 

x 17 Drums 
/Drum x 17 Drums 

(1) 
" (2)  
"(3) 
"(A) 

(5a) 
"(5b) 
"(5c) 
(5d) 
"(5) 

6 Delay Time $ /Hour x 4 hours=$ (6) 

TOTAL BID (1+2+3+4+5+6) =$ 

COMPANY: 

TELEPHONE NUMBER: 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

DATE: 

* Use only if deemed necessary by bidder. 
** Indicate unit cost in case this action is necessary. 



EXHIBIT 2 

COST/PRICE DATA 
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EXHIBIT 2 

COST/PRICE DATA 

Transport and Disposal of 25 drums of site derived 

waste at the Laclede Coal Gas site in St. Louis, Missouri 

PAN F-07-9008-020 

TDD No. FMO0579SA 

The work to be performed hereunder shall be on a Time and Materials 

basis with a not-to-exceed dollar obligation of thirty five thousand, 

eith hundred, eighty-two and 00/100 dollars ($35,882.00). Invoices must 

show unit costs, proper price extension, and must be supported by 

appropriate documentation. 

The not-to-exceed total obligated hereunder is predicated on the 

cost quotation from Remediation Services, Inc. dated May 23, 1991, 

attached hereto. 

Invoices are to be forwarded to ECOLOGY AND ENVIRONMENT, INC., 

6405 Metcalf, Suite 404, Overland Park, Kansas 66202 for approval by 

Mike Labuda, the Project Manager before being forwarded for processing 

and payment. 

The Subcontractor is also requested to submit the attached 

"Subcontractor Cost Release" form with your final invoice. 
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SUBCONTRACTOR'S COST RELEASE 

Instructions 
SUBCONTRACTOR: Submit original and 2 copies. Sign original and conform 

signature on copies. 

Pursuant to the terms and conditions of this subcontract dated 

> , 19> and in consideration of the sum of > 

Dollars $(> ) which has 
(Total of Cost Paid and Payable) 

been or is due to be paid under the said subcontract to Remediation 

Services, Inc. at 11401 Moog Drive, St. Louis, Missouri, herein called 
the 

(Subcontractor's Name and Address) 

subcontractor to its assignees, if any, does release, and discharge 

Ecology and Environment, Inc. of all liabilities related to costs 

incurred by the subcontractor under the said subcontract during the 

period > , except for: 

1. Specified claims in stated amounts or in estimated amounts 

where the amounts are not susceptible of exact statement, as follows: 

(If none so state) > 

2. Claims, together with reasonable expenses incidental thereto, 

based upon the liabilities of the Subcontractor to third parties arising 

out of the performance of the said subcontract, which are not known to 

the Subcontractor on the date of the execution of this release. 

IN WITNESS WHEREOF, this release has been executed this > day 

of > 19> . 

Remediation Services, Inc. 
(SUBCONTRACTOR OR CORPORATE NAME) 

BY: > 

> 
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Remediation Services, Inc. 

May 23, 1991 

Ecology and Environment, Inc. 
Cloverleaf Building #3, Suite 404 
6405 Metcalf Avenue 
Overland Park, Kansas 66202 

RE: Laclede Coal Gas Site, St. Louis, Missouri 
Drum Disposal (25) 
TDD #F-07-9008-020/FM00579SA 

Dear Mr. McCall: 

Thank you for the opportunity to present a proposal on the disposal of 25 drums from the 
above mentioned facility. Our proposal is broken down into the following categories for 
your review: 

1. Proposal and Bid Form 

A. A statement that all work performed will be in accordance with the 
specifications set forth in the Information for Bidders Package and which will 
stand in a Court of Law. 

B. Statement of Qualifications 
C. References 
D. Licenses and Permits 
E. Time Schedule 
F. Major Equipment 
G. Insurance 
H. Removal and Disposal Plan 
I. Subcontract Disposal Form 

If you have any questions, please do not hesitate to call me at (314) 567-5300. 

Sincerely, 

11401 Moog Drive • St. Louis, MO 63146 • (314) 567-5300 • FAX (314) 567-6903 



Bid Sheet 
for 

Drum Removal and Disposal 
Laclede Coal Gas Site 
St. Louis, Missouri 

TDD #F-07-9008-020 PAN #FM00579SA 

Bid 
Item Description Unit Price Estimated 
1 Mobilization/Demobilization Lump Sum 
2* Drum sampling Lump Sum 
3* Sample analysis $i90.oo /Drum x 17 Drums 
4 Drum Transport Lump Sum 
5 Drum/Waste Disposal 

Subiterns 
a)solid + incineration $_995iog/Drum x 17 Drums 
b)solid + landfilling $ 212.00/Drum x 17 Drums 

**c)liquid + incineration $ 475.00/Drum x 0 Drums 
d)liquid + treatment $ 750.op/Drum x 8 Drums 

Total (5a+5b+5c+5d) 25 Drums 

Totals 
= 2,286.dbl ) 
= 1,825.002) 
= 3,Z30.Qp3) 
= 1.422.064) 

=16,915.ofr5a) 
= 3,604.005 b ) 
=-0- (5c) 
= 6,000. ofr5d) 
=26,519.005) 

6 Delay Time $ iso.oi/Hour x 4 hours=$ 600.00(6) 

TOTAL BID (1+2+3+4+5+6) =$35,882.00 

COMPANY: Remediation Services, Inc. 

TELEPHONE NUMBER: (314) 567-5300 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

* Use only if deemed necessary by bidder. 
** Indicate unit cost in case this action is necessary. 



RSI ASSUMPTIONS 
Laclede Coal Gas Site 

Drum Disposal 
Dated May 23, 1991 

Page 1 of 2 

RSI's proposal is based on several assumptions. First, it is assumed that all soil debris in the 
drums (17 drums) would be disposed of at Peoria Disposal Company, (PDC) Peoria, Illinois. 
The liquids (8 drums) would be disposed of at Clean Harbors facility in Braintree 
Massachusetts. Furthermore the owner has the ultimate responsibility to choose the disposal 
site with RSI adjusting the disposal price for the ACTUAL difference between the above 
mentioned facilities and any other site chosen by the owner. The possibility exists that PDC 
or Clean Harbors may not accept all or part of the waste for disposal or the owner may 
choose another site. In either case a contract modification would be negotiated. 

In accepting this proposal, the Owner (generator) accepts the quoted disposal facilities as 
the disposal facilities of the Owner's choice. 

It is assumed that all work will be performed in level "D" or "C" protective gear. 

RSI assumes that utilities such as but not limited to water and electricity facilities are 
present and accessible. 

RSI's unit prices are based on the quantities as shown in the proposal. If the quantities 
exceed those as stated in the proposal, it is assumed that the actual quantities will be paid 
for at the respective unit prices. 

Our prices are based on monthly invoicing of percent completion and unit bid items 
completed to date as detailed in the specifications, with the balance due 20 days thereafter. 
An interest charge of 1 1/2% monthly will be assessed on all overdue accounts. 

The time frame included in the proposal does not anticipate delays due to strikes, weather 
or other delays outside of RSI's control. 

The incineration disposal prices are based on the material not requiring any surcharges 
based on including but not limited to ash content, chlorides, and BTU's. 

The landfill prices are based on the material being accepted by PDC for landfilling and not 
requiring any stabilization beyond PDC's standard mix. 

The liquids treatment and disposal option is based on the material being transported to the 
Clean Harbors facility in Braintree. Massachusetts. The liquids treatment option prices are 
based on the pH of the material being between 3 and 8 and less that 1 inch of solids in each 
drum. If the material turns out to be a listed waste requiring a specified technology for 
treatment prior to disposal, or if there is any other characteristic which causes the disposal 
price to increase, a contract modification would be negotiated. 



RSI ASSUMPTIONS 
Laclede Coal Gas Site 

Drum Disposal 
Dated May 23, 1991 
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INDEMNIFICATION AGREEMENT 

To the fullest extent permitted by law, Client shall indemnify, defend and hold harmless 
REMEDIATION SERVICES, Inc. and its subcontractors, consultants, agents, officers, 
directors and employees from and against all claims, liabilities, damages, losses and expenses, 
whether direct or indirect or consequential, including but not limited to fees and charges for 
attorneys and court and arbitration costs, arising out of or resulting from the services or 
work of REMEDIATION SERVICES, Inc. or any claims against REMEDIATION 
SERVICES, Inc. arising out of, are related to, or are based upon, the actual or threatened 
dispersal, discharge, escape, release or saturation of smoke, vapors, soot, fumes, acids, 
alkalis, toxic chemicals, liquids, gases or any other material, irritant, contaminant or pollutant 
in or into the atmosphere, or on, onto, upon, in or into the surface or subsurface of (a) soil, 
(b) water or water sources, (c) objects, or (d) any tangible or intangible matter, whether 
sudden or not. It is understood that REMEDIATION SERVICES, Inc. is not the generator 
of any hazardous or toxic substances found, treated, or removed under this contract and shall 
not be identified as such under any circumstances. Such indemnification shall not apply to 
claims, damages, losses or expenses which are finally determined to result from willful or 
reckless disregard, negligence or material breach by REMEDIATION SERVICES, Inc. of 
its obligations under this CONTRACT. 
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STATEMENT OF WORK PERFORMANCE 

All work performed by RSI would be accomplished in acceptable industry 
standards for an enforcement sensitive site. This would be accomplished 
through following the specifications as set forth in the proposal dated May 14, 
1991 number F-07-9008-020/FM00579SA. 
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THE RSI TEAM 

PRESENTATION OF QUALIFICATIONS 

OPERATIONS MANAGER 
KEVIN DYER - Having a Bachelor of Science degree in both Biology and Civil 
Engineering and nine (9) years of environmental engineering experience with the 
Environmental Protection Agency (EPA) and U.S. Army Corps of Engineers as well 
as his most recent experience with a large environmental engineering firm, Mr. Dyer 
has outstanding credentials for the Operations Manager's position. Although too 
numerous to detail all of Kevin's experiences, the following do warrant mentioning: 

• Reviewed EPA, State and local environmental records, sampled groundwater, 
surface and subsurface soils. 

• Conducted Site Assessments on commercial property transfers for the 
potential hazard of contamination. 

• Interpreted and applied rules, regulations, and policies for work to be 
performed on hazardous waste sites and EPA construction grants. 

• Provided training for EPA construction grants and hazardous waste 
personnel. 

• Acted as technical advisor pertaining to CERCLA/SARA hazardous waste 
management, TSCA (PCBs), asbestos, RCRA and other environmental issues. 

• Provided training to Area staff in spill response, personnel protection and 
safety, sampling, and hazardous waste management. 

• Experienced in underground storage tank removal and remediation activities. 

MARKETING - ESTIMATOR 
WILLIAM J. IILADICK, JR. - Involved in conducting a broad spectrum of field 
consultant activities. Conducted miscellaneous industrial hygiene surveys, i.e. testing 
for carbon monoxide, lead, organic gases, etc. Conducted laboratory testing in 
conjunction with Illinois Geological Survey projects on sulphur extraction and analyzing 
data from numerous analyses. Holds a Bachelors of Science degree, Biochemistry. 

GEOLOGIST 
RANDY MASON - Consulting geologist for drilling projects and exploration projects 
of regional and local scale; included mapping, sampling and drilling and processing 
samples for geochemical analysis. Consultant to blasting contractors for seismological 
vibration control. Involved with pre-blast inspections of structures, damage claim 
investigations, and blast design and monitoring. Holds a Bachelors of Science degree, 
Geology and Geophysics. 



KEVIN E. DYER 

QUALIFICATIONS 

Extensive experience and knowledge of EPA/OSHA rules and regulations from the 
implementation/interpretation of said to the management of projects in excess of $25 million, 
as well as the direct on-site experience in multiple environmental engineering disciplines. 

Provided consulting services to clients on matters involving the Clean Air Act, Resource 
Conservation and Recovery Act, Comprehensive Environmental Compensation and Liability 
Act and Toxic Substances Control Act. 

Wrote and estimated costs for proposals, including addressing all aspects of the National 
Contingency Plan to complete a Remedial Investigation/Feasibility Study. 

Reviewed EPA, State and local environmental records, sampled groundwater, surface and 
subsurface soils. 

Negotiated with state and federal agencies as it pertained to proposed construction and/or 
acquisition of right-of-ways along planned highway improvements. These improvements may 
involve underground storage tanks, landfills, National Priority Listed sites, CERCLIS sites 
or any other site which may pose an environmental liability on the State Highway 
Department. 

Conducted Site Assessments on commercial property transfers for the potential hazard of 
contamination. 

Interpreted and applied rules, regulations, and policies for work to be performed on 
hazardous waste sites and EPA construction grants. Provided training for EPA construction 
grants and hazardous waste personnel. 

Acted as technical advisor pertaining to CERCLA/SARA hazardous waste management, 
TSCA (PCBs), asbestos, RCRA and other environmental issues. 

Provided training to Agency staff in spill response, personnel protection and safety, sampling, 
and hazardous waste management. 



BUSINESS EXPERIENCE 

REMEDIATION SERVICES, INC., St. Louis, MO 1990 

Operations Manager 

SEICO, INC. 1989 to 1990 

Environmental Engineer 

BOONEVILLE POWER ADMINISTRATION 1988 to 1989 

Environmental Coordinator 

U.S. ARMY CORPS OF ENGINEERS 1984 to 1988 

Lead Engineer 

ENVIRONMENTAL PROTECTION AGENCY 1979 to 1984 

Environmental Engineer 

EDUCATION 

University of Illinois - Champaign/Urbana - Bachelor of Science, Biology, 1976 

University of Illinois - Champaign/Urbana - Bachelor of Science, Civil Engineering, 1978 

400+ hours of Continuing Education -
Environmental Engineering/Hazardous Waste Management 



THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR REFRESHER TRAINING 

This is to certify that 

KEVIN E. DYER 

has completed the 8 hour Refresher Training Course 
in compliance with OSHA 29CFR1910.120 

SST-.V»V. 
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U.S. ENVIRONMENTAL PROTECTION 
AGENCY 

This certifies that 
KEVIN E.  DYER 

has completed the 

PERSONNEL PROTECTION AND SAFETY (165.2)  
Tra ining Course  

July  22 -  26,  1985 
Des  Moines ,  Iowa 

2 .6  Cont inuing Educat ion Uni ts  Awarded 

Presented by the 

OFFICE OF EMERGENCY AND REMEDIAL RESPONSE 

"Tt/rmao 0 Lull 
/ 

Course Director Training Coordinator, 
Environmental 
Response Branch 



40 HOUR TRAINING 

This is to certify that 

BOB COOK 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

MIKE GWINN 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 

Date Completed Instroctbr ^ 
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WILLIAM J. HLADICK. JR. 

Education 

Bachelors of Science in Biochemistry, 1986, University of Illinois 

Employment History 

Senior Estimator, Remediation Services, Inc. 
(Affiliate of FCA Services, Inc.) 

Senior Estimator, FCA Services, Inc. 

1990-Present 

1990-Preserrt 

Estimator, Chemical Waste Management, Inc. & Affiliates 1987-1989 
Responsible for estimating hundreds of projects up to $5,000,000 in size. 

Senior Technician, John Jurgiel & Associates (Consulting) 1985-1987 
Duties involved conducting a broad spectrum of field consultant activities. Conducted 
identification surveys in commercial, industrial and public buildings. Oversaw monitoring 
programs for hundreds of projects. Conducted miscellaneous industrial hygiene surveys, 
i.e. testing for carbon monoxide, lead, organic gases, etc. 

Project Manager, Illinois Abatement Act Projects 1985 
Responsible for enforcement of Illinois Asbestos Abatement Act for schools. Served as 
a free-lance Project Manager. 

Lab Analyst, Illinois State Geological Survey 1983-1985 
Conducted laboratory testing in conjunction with Illinois Geological Survey's project on 
sulphur extraction from Illinois coal. Duties also included analyzing data from numerous 
analyses. 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

WILLIAM JOSEPH HLADICK, JR. 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 

mm 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR MANAGER/SUPERVISOR TRAINING 

This is to certify that 

RANDAL A. MASON 

has completed the 8 hour Manager/Supervisor Training Course 
in compliance with OSHA 29CFR1910.120 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

GENE MONETTI 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 

O.-'-'E: •<:! 



CRAIG NANCE 

Education 

O'Fallon High School, Graduate 1976 

40 Hours Toward Associate Degree in Applied Science and Electronics 

Employment History 

REMEDIATION SERVICES, INC., St. Louis, MO 1990 
Heavy Equipment Engineer 

GRANITE CITY STEEL, Granite City, IL 1977-90 
Heavy Equipment Operator 

Experience 

Broad experience in heavy equipment operations including the following: 

Dozers 
Hi-Lift Loaders 
Backhoes 
Cranes 
Scrapers 
Bobcats 
Tractors 

Professional Certifications 

OSHA Hazardous Materials Training (40 Hours) 
Numerous Safety and Procedure Training 

Professional Affiliations 

Operating Engineers Local 520 - 1975 to present 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR MANAGER/SUPERVISOR TRAINING 

This is to certify that 

CRAIG NANCE 

has completed the 8 hour Manager/Supervisor Training Course 
in compliance with OSHA 29CFR1910.120 
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HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

HOUR TRAINING 

This is to certify that 

CRAIG NANCE 

has completed the 40 Hour Hazardous Materials Training Course 

\ 
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THE ENVIRONMENTAL TRAINING INSTITUTE 

HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR MANAGER/SUPERVISOR TRAINING 

This is to certify that 

STEVE ROBINSON 

has completed the 8 hour Manager/Supervisor Training Course 
in compliance with OSHA 29CFR1910.120 

Instruerdr 5 
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HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

8 HOUR REFRESHER TRAINING 

This is to certify that 

TODD TIPTON 

has completed the 8 hour Refresher Training Course 
in compliance with OSHA 29CFR1910.120 

In^roptor I 
/5"FlbriMSQ 191?/ 

Date Corrfpleted 
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HAZARDOUS MATERIALS 
CERTIFICATION COURSE 

40 HOUR TRAINING 

This is to certify that 

TOM TIPTON 

has completed the 40 Hour Hazardous Materials Training Course 
in compliance with OSHA 29CFR1910.120 
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ML 

- *s;?s?sA 
/i S / 

'K&l 

rz-Wi 



attachment 



REMEDIATION SERVICES, INC. 
COMPLETED JOBS AND REFERENCES 

Below we have listed several projects and references for your review which Remediation Services, Inc. has 
been affiliated with, performed remediation projects and are representative of our diversified experience. 

This information is submitted in strict confidence and should NOT be discussed with anyone other than 
those involved with the evaluation of Remediation Services, Inc. for the work currently being considered. 

CONTACT NAME AND NUMBER TYPE OF FACILITY 

City of Pevely Government Agency 
Mr. Russ Michler City Maintenance Yard 
(314) 479-4453 

Geotechnology, Inc. Engineering Consultants 
Mr. Scot Miller 
(314) 997-7440 

Equitable Real Estate Management Real Estate Management 
Mr. Mike Klamm 
(314) 421-5900 

U.S. Durum Milling Flour & Pasta Manufacturer 
Mr. James Meyer 
(314) 638-1447 

Villa Duchesne/Oak Hill School Educational Facility 
Mr. Mike Sawicki 
(314) 432-2023 

General Electric St. Louis Lamp Plant 
Mr. James F. Bratton 
(314) 726-9103 

Crown Manufacturing Door/Window/Awning Manufacturer 
Mr. Joe Scott, Jr. 
(314) 532-8050 



Remediation Services, Inc. 
Completed Jobs and References 
Page 2 

CONTACT NAME AND NUMBER TYPE OF FACILITY 

O'Brien & Gere Consultants 
Mr. Gary Fern 
(314) 842-4550 

Supply/Service, Inc. Equipment Supplier 
Mr. Ronald N. Carter 
(314) 963-1717 

Mead McClelland Corporate Acquisition Group 
Mr. Guy McClelland 
(314) 773-8300 

Bryan, Cave, McPheeters & McRoberts Environmental Law Firm 
Mr. Nicholas Gladding 
(314) 231-8600 

3/29/91 
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PERMITS 

No Federal or State permits are anticipated for this project. It is assumed 
that the Generator has the appropriate State, and Federal generator ID 
numbers. 
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TIME SCHEDULE 

RSI could mobilize on the project within 10 days of an issuance of a notice to 
proceed. Disposal facilities require samples prior to waste stream acceptance. 
These samples would be taken on the first day and delivered to the disposal 
facilities for analysis and waste stream acceptance. 

Waste stream analysis and acceptance will take approximately 5 weeks. 

Transportation and scheduling into a facility will take an additional 1 to 4 
weeks. 
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MAJOR EQUIPMENT 

The only major equipment anticipated to utilized is a rubber tired backhoe or 
fork lift to move the drums and to load them onto the transportation vehicles. 
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A«Oi!i>. CERTIFICATE OF INSURANCE 
1 .l/TO/VI 

ISSUE DATE (MM/UO/YY) 

i;:/o-'i/vo 

]. 

T i l t , '  C o c k  t o n  I  f i ' i i i r a n  r : i >  A ( | u n r y  

I .  C  i  t y | i l i A c c > ,  I  C i l y p l a c u  D r . ,  

S a i d  L  L o u i s  I ' l O  A S  I ' l l  

7U'I 
K E I ' I L D I  A T I O M  S E R V I C E S  ,  I M C .  

D / M / A  R S I ,  I M C .  

11001 I'loorj Drive.' 
Saint Louiu I'll] AS1 /lA 

I I  J .  A O  

T H I S  C F I I T I F I C A I F  is I S S U E D  A S  A  M A T T E R  or I N F O R M A T I O N  O N L Y  A N D  C O N F E R S  
NO RIGHTS U P O N  THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, 
EXTEND Oil ALTCn THE COVERAGE AFFORDED 0Y THE POLICIES OELOW 

COMPANIES AFFORDING COVERAGE 

COMPANY 
LLIICH 

COMPANY 
icnni 

COMPANY 

A 
I (/ liu lu.v 1 /W -1. - --i.ijni»<l Uiiil; 

I ' l a i u M .  I n s u r ' a n  c o  C o m p a n y  

COMPANY 
LETTER D 

COMPANY 
LEMCR 

COVERAGES 

CO 
LTn 

Vl'i 
THIS IS TO CERTIFY TMAT TME.POLICIES OF INSURANCE LIT,TED HELOW IIAVC DCEN ISSUED TO JIIE INSURED NAMED ADOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT On OrilER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY DE ISSUED OR MAY PEnTAIN. THE INSURANCE AFFORDED RY THE POLICIES DESCRlflED HEREIN IS SUUJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY RAVE LIEEN REDUCED RY PAID CLAIMS. 

N  X  

TYPC OF INSURANCE 

GENERAL LIADIL1TY 

COMMERCIAL GENERAL LIABILITY 

^ CLAIMS MAOE OCCUR. 

OWNER'S & CONTRACTOR'S PROT. 

POLICY NUMOCM 

H o i n  I O J  

POLICY EFFECTIVE POLICY EXPIRATION 
UATC (MM/DD/YY) DAT E (MM/UU/YY) 

ALL LIMITS IN TMOUSANOS 

l i  / ; ; < ) /  7 0  

G G N C R A L  A G G n C G A T E  

I J /I JO / 7 . 1  pnoDUCTSCOMP/o p s  AGGREGATE Q 0 0  

PERSONAL A ADVERTISING INJURY QOQ 

*1,000 
*100  

AUTOMODILE LIABILITY 

ANY AUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED AUTOS 

NON-OWNED AUTOS 

GARAGE LIABILITY 

EACH OCCURRENCE 

FIRE DAMAGE (Any ono Hie) 

MEDICAL EXPENSE (Anv one person) I ^ 

COMBINED 
SINGLE 
LIMIT 1,000 

X  

X  

X  

I  i / a 0 / 7 0  1 J./oO/7-l. 

IIODILY 
INJURY 
(Por poraon) 

ROOILY 
INJURY 
(Per eccldont) 

PROPERTY 
DAMAGE 

EXCESS LIAOILITY 

U m b r o l l a  l O n u  
OTHER THAN UMDRELLA FOnM 

WORKER'^ COMPENSATION 

AND 

EMPLOYERS' LIABILITY 

OTHEn 

l : ' o  1 1  LI t  i  o n  L  i  a  h  i l l  L y  

EACH 
OCCURRENCE 
* 

AGGREGATE 

wcwu- 'io,i a.i (i -o.i.o 

H T H 1 2 : > 7 l ] 0 l ) 0 1  

i;v 01/70 I;:VOJ./V.I 

S T A T U T O R Y  

100 
S O O  

100 

(EACH ACCIDENT) 

(DISEASE—POLICY LIMIT) 

(DISEASE-EACH EMPLOYEE; 

1 1  /A0 / 7 0  J . l/AO / 7 1  V a O O ,  u a c h  t l c c u r r m i c u  -

\V 1,000, A/)(jrCMjato 

DESCniPTtON OF OPEnATIONS/LOCATIONS/VEHICLES/llESTniCTIONSISPECIAL ITEMS 

CERTIFICATE MOLDEP 
J .  O V O / J  

ID WIIOI'I LT. MAY C:UNCI:KM 

CANCELLATION 
SHOULD ANY OF THE ABOVE DESCniOED POLICIES UE CANCELLED OEFORE THE 

EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO 

MAIL 1 () DAYS WniTTCN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE 

LEFT. OUT TAILUnE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR 

LIABILITY OF ANY KIND UPON THE COMPANY. ITS AGENTS OR REPRESENTATIVES: 

ACORD 25-S (3/00) 
cyL-Cv.',', 

AUTHORIZED REPRESENTATIVE 

'DACORD CORPORATION 1980 



iwTerrill 

March 22, 1991 

RE: Nacor, Inc. and Subsidiaries: 
FCA Services, Inc. 
FCA Services West, Inc. 
Select Environmental, Inc. 
Select Environmental East, Inc. 
Remediation Services, Inc. 

To Whom it May Concern: 

J. W. Terrill, Inc. has been pleased to provide surety credit for 
Nacor, Inc. and Subsidiaries for several years. During our long 
term relationship with Nacor, Inc. we have never had a question as 
respects to workmanship or their ability to perform. 

Due to Nacor's reputation, technical expertise, financial 
strength, equipment and quality labor force, we stand prepared to 
execute Treasury listed performance and payment bonds for various 
projects for single jobs in excess of $2,500,000. 

Please do not hesitate to contact our office if you have any 
questions regarding a specific bond request. 

Very truly yours, 

Andrew P. Thome 
Bond Manager 

AT/36124 
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SUGGESTED REMOVAL AND DISPOSAL OPTIONS 

Landfilling of the solids is the most economical solution to dispose of the 
cuttings and personnel protective equipment. This is based on the assumption 
that the material can be accepted by PDC. PDC has indicated that the 
material can be accepted based on the analytical results in the specifications, 
however, formal approval must be made on a sample to be shipped to PDC 
for analysis. 

Treatment of the liquids and disposal would be completed by Clean Harbors. 
The liquids would be hauled to their Braintree Massachusetts location for 
treatment if necessary and disposal. The pricing of the disposal is based on 
their formal acceptance of the waste based on analytical results. 

Incineration is an option for the liquids. The liquids can be economically 
disposed of at the Trade Waste Incinerator in Sauget. TWI's proximity to the 
St. Louis area lends itself to be more economical than other alternatives. 
Again, formal approval is based on a sample which must be analyzed and 
reviewed. 
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REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

SHALL AND SHALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is | |, is not |X~|, a 

small business concern as defined in accordance vith Section 3 

of the Small Business Act (15 U.S.C. 632) i 

B. The offeror/contractor certifies that he is small business (as 

set forth in A. above) and is | |, is not |X_|» owned and 

controlled by socially and economically disadvantaged 

individuals. Such a firm is defined as one: 

o Which is at least 51 percent owned by one or more such 

individuals or, in the case of publicity owned business, 

at least 51 percent of the stock, is owned by such 

individuals, 

o Whose management and daily business operations are 

controlled by one or more such individuals, and 

o Which management and daily operations are controlled by 

one or more such individuals, and 

o Which certifieds concerning said ownership and control in 

accordance with Section C. below. 

C. The offeror/contractor certifies that he is |~|, is not |XJ, a 

minority individuals) in accordance with C.l. below or that he 

is | |, is not |_X_ i ,  socially.and economically disadvantaged in 

accord with Section C.Z or C.l. Socially and economically 

disadvantaged individuals are defined as: 

1. United States citizens who are 31ack. Americans. Hispanic 

Americans. Native Americans, or other specified minorities: 

Any other individual found to be disadvantaged pursuant to 

Section 8(a) of the Smail Business Act (15 U.S.C. 637); or 



3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of the 

Small Business Act. 

•JQHAN-OVNED BUSINESS 

Concern is | |, fs not a woman-owned business. A voman-ovned 

business is a business is a business vhich is, at least, 51 percent 

owned, controlled, and operated by a woman or women. "Controlled" is 

defined as exercising the power to make policy decisions. 

"Operated" is defined as actively involved in the day-to-day 

management. For the purposes of this definition, businesses which 

are publicly owned, joint stock associations, and business trusts 

may be unable to answer the question. Such businesses may 

voluntarily represent that they are, or are not, women-owned if this 

information is available. 

PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 

areas, we stipulate the intended principal place of performance for 

the work described in this offer is: 

Lacled Coal Gas Site 
Street Address 

St. Louis, St. Louis, Missouri 

City County State 

! ! This ̂ rea has been designated as a Labor Surplus Area. 

FIRM Remediation Services, Inc. 
T 

SIGNATURE 
• 

'.Opera ti TITLE Operations M^ipager 
(Autnonzea ̂Reoresentative) 

DATE May 22, 1991 




